Republic of the Philippines
Department of Health
DAVAO REGIONAL MEDICAL CENTER
Apokon, Tagum City

BIDS AND AWARDS COMMITTEE

CONSTRUCTION OF Kidney Center (Phase 1)

Opening of Bids
June 21, 2017

Name of Bidder:

Name of Authorized Representative/s:

| ] ELGIBLE
[ ] INELIGIBLE

Complete

Address:

Contact Number:

INSTRUCTION: The following documents shall be submitted Original/Certified True Copies in three
(3) copies marked “"ORIGINAL”, “COPY 1” and “"COPY 2” in three (3) separate folders. These
documents shall be placed and sealed in an ENVELOPE and marked “"ELIGIBILITY and TECHNICAL
COMPONENT". All documents shall be submitted with tabbing and should bear the signature of the
supplier/authorized representative at the right bottom corner in every page.

For the sealing and marking of envelopes, please refer to the attached Illustration.

REQUIREMENTS

CORPORATION/
SP/PARTNERSHIP

JOINT
VENTURE

PASSED | FAILED

PASSED | FAILED

FIRST ENVELOPE — ELIGIBILITY AND TECHNICAL COMPONENTS CHECKLIST

1. ELIGIBILITY DOCUMENTS

1. Legal Eligibility Documents

I. Class “"A"” Documents

A. Original/Certified true copy of Valid and current
Certificate of PhilGEPS Registration and membership
(Platinum Membership);

Starting 1 May 2017, bidders will be required to submit their
PhilGEPS Certificate of Registration of Membership under
Platinum category during eligibility check or bid submission, as
the case may, in lieu of their Class"A” Documents uploaded and
maintained current and updated in the PhIlGEPS pursuant to
Section 8.5.2 of the 2016 Revised IRR of RA 9184 (GPPB
Circular 03-2016 dated October 27, 2016, Clause 4.1.2)

(In case of a JV, this requirement must be complied with
by all the JV partners)

2. Technical Eligibility Documents

B. Original/Certified true copy of Statement of all its
ongoing government and private contracts
including contracts awarded but not yet started, if
any, whether similar or not similar in nature and
complexity to the contract to be bid; and

Statement identifying the bidder’s single largest
completed contract similar to the contract to be
bid, except under conditions provided for in Sec.
23.5.3 of the IRR, within the relevant period as
provided in the BDS.

The statement shall include, for each contract, the
following:

a. name of the contract;
b. date of the contract;
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REQUIREMENTS
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PASSED | FAILED

contract duration;

owner’s name and address;

nature of work;

contractor's role (whether sole contractor,

subcontractor, or partner in a JV) and

percentage of participation;

g. total contract value at award;

h. date of completion or estimated completion
time;

i. total contract value at completion, if applicable;

j. percentages of  planned and actual
accomplishments, if applicable;

k. value of outstanding works, if applicable;

o ao

e the statement shall be supported by the notices of
award and/or notices to proceed issued by the
owners; and

o the statement shall be supported by the Owner’s
Certificate of Final Acceptance or the Certificate
of Completion and, whenever applicable, the
Constructors Performance Evaluation
Summary (CPES) Final Rating, which must be
satisfactory;

C. Original/Certified true copy of Statement of Single

Largest Completed Contracts (SLCC). The prospective
bidder must have completed, within the period specified
in the Invitation to Bid, an SLCC that is similar to the
contract to be bid, and whose value, adjusted to current
prices using the Philippine Statistics Authority (PSA)
consumer price indices, must be at least fifty percent
(50%) of the ABC.

However, in the case of Expendable Supplies, said
SLCC must be at least twenty five percent (25%) of
the ABC.

Original/Certified true copy of Valid Philippine
Contractors Accreditation Board (PCAB)

(Building Construction — Medium

A ) license and registration applicable for Government
Projects.

(In case of a JV, this requirement must be complied
with by all the JV partners)

3.

Financial Eligibility Documents

E.

Original/Certified true copy of Audited Financial
Statements (AFS), stamped “received” by the Bureau of
Internal Revenue (BIR) or its duly accredited and
authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from bid
submission:

e.1. Balance Sheet

e.2. Income Statement

e.3. Independent Auditor’s Report certifying that he/she
has examined/ audited the Financial Statements

Original/Certified true copy of NFCC computation
must be at least equal to the Approved Budget for the
Contract (ABC) to Bid. The values of the bidder’s current
assets and current liabilities shall be based on the data
submitted to the BIR, through its Electronic Filing and
Payment System (EFPS).
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II1. Class “"B"” Documents

G. Original/Certified True copy of Bureau of
Internal Revenue Registration Certificate with Tax
Identification Number (TIN)

H. In case of JV, JVA entered into by the parties.

2. TECHNICAL DOCUMENTS

I. Original/Certified true copy of the Bid
Security in the form, amount and 120
calendar days validity period in accordance
with ITB Clause 18. If the Bidder opts to
submit the bid security of:

(I.L1) Cash or cashier'ssmanager’s check issued by a
Universal or Commercial Bank.(2% of the total
Approved Budget for the Contract)

Name of Bank: Total ABC as quoted:
Amount of Bid Security: Validity:
Total Amount Bid: Remarks:

(.2)  Bank draft/guarantee or irrevocable letter of credit
issued by a Universal or Commercial Bank:
Provided, however, that it shall be confirmed
or authenticated by a Universal or
Commercial Bank, if issued by a foreign

bank.
Name of Bank: Total ABC as quoted:
Amount of Bid Security: Validity:
Total Amount Bid: Remarks:

(I.3) a surety bond, it shall be accompanied by a
certification by the Insurance Commission that the
surety or insurance company is authorized to
issue such instruments. (5% of the total
Approved Budget for the Contract)

Name of Bank: Total ABC as quoted:
Amount of Bid Security: Validity:
Total Amount Bid: Remarks:

(1.4) Bid-Securing declaration using the form issued by
GPPB through GPPB resolution as amended 15-014 on
June 20 2014. Bidders shall comply with the Notarial Act
2004, competent evidence of identity shall be based on
government issued identification cards

J. Original/Certified true copy of DULY SIGNED Project
Requirements, which shall include the following:

(a) Organizational chart for the contract to be bid;

(b) List of contractor's personnel (viz., Project
Manager, Architect, Engineers, Materials Engineers,
and Foremen) to be assigned to the contract to be
Bid, with their complete qualification and
experience data, with Curriculum Vitae including
copy of updated licenses or proof of renewal of
their licenses, if expired. The list must contain the
name, educational attainment, training,
professional license and work experience of
personnel. To wit:
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Personnel

Minimum Qualification

Project Manager

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience
and training

Structural/ Civil

= Licensed Civil Engineer

Engineer = with Authorized Managing Officer
certificate
= Preferably with 5 years’ experience
and training

Professional = Licensed Professional Electrical

Electrical Engineer Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience
and training

Sanitary Engineer

= Licensed Sanitary Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience
and training

Material Engineer

= Licensed Material Engineer

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience
and training

Safety Officer

= Licensed Safety Officer

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience
and training

Draftsman

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience
and training

Mechanical Engineer

= Licensed Mechanical Engineer
= with Authorized Managing Officer
certificate

(c)List of contractor's equipment units, which are

owned, leased, and/or under purchase agreements,

with a Certification of availability of equipment from

the equipment lessor/vendor for the duration of the

project;

(d) Construction schedule and S-Curve;

(e) Manpower Schedule;

(f) Construction Method in narrative form;

(g) Equipment Utilization Schedule;

(h) Construction Safety and Health Program to be
approved by the Dept. of Labor & Employment

(i) PERT/CPM;

(j) Affidavit of Site Inspection;

(k) Plans (Blueprint); and,

(1) Summary of Works.
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PASSED | FAILED | PASSED | FAILED

K. Original/Certified true copy of OMNIBUS
AFFIDAVIT in accordance with Section 25.2(a)(iv)
of the IRR of RA 9184 and using the form
prescribed in Section IX of the Philippine Bidding
Documents. Bidders shall comply with the Notarial Act
2004, competent evidence of identity shall be based on
government issued identification cards.

Attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s
Certificate issued by the corporation or the members of
the joint venture]

L. Additional Requirements:

- Original/Certified true copy of Latest Income and
Business Tax Returns filed thru EFPS

Checked by: Signature Over Printed Name

SEALING AND MARKING OF BIDS
(Two-Envelope System)

TECHNICAL FINANCIAL
COMPONENT COMPONENT
(Eligibility and Technical
Documents) | ——=
P E—
CHECKLIST
—r P — —

ORIGINAL

BLUE

YELLOW
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CONSTRUCTION OF KIDNEY CENTER (PHASE 1)

[ ]
L]

Opening of Bids
June 21, 2017

Name of Bidder:

Complete

Republic of the Philippines
Department of Health
DAVAO REGIONAL MEDICAL CENTER
Apokon, Tagum City

BIDS AND AWARDS COMMITTEE

ELIGIBLE

INELIGIBLE

Name of Authorized Representative/s:

Address:

Contact Number:

INSTRUCTION: The following documents shall be submitted Original/Certified True Copies in three
(3) copies marked “ORIGINAL"”, “"COPY 1” and “COPY 2" in three (3) separate folders. These
documents shall be placed and sealed in an ENVELOPE and marked "FINANCIAL COMPONENT". All

documents shall

supplier/authorized representative at the right bottom corner in every page.

For the sealing and marking of envelopes, please refer to the attached Illustration.

be submitted with tabbing and should bear the signature of the

CORPORATION/ JOINT
REQUIREMENTS SP/PARTNERSHIP VENTURE
PASSED | FAILED | PASSED | FAILED
SECOND ENVELOPE- FINANCIAL COMPONENT (shall be opened only if the bidder is declared
“ELIGIBLE")
a. Original/Certified true copy of Financial Bid Form in

accordance with the form prescribed in Section IX,
Bidding Forms;

Original/Certified true copy of Bid prices in Bill of
Quantities in the prescribed Bid Form; Bid Prices should
be supported by signed detailed estimates with
corresponding prices, (the amount quoted in the Bill
of Quantities (BOQ) and Detailed Estimates (DE)
shall be the same) shall be quoted in words as well
as in figures, COMPUTERIZED/TYPEWRITTEN with
no missing pages. Al pages comprising the
Documents must be duly signed for authenticity.
FAILURE TO COMPLY IS A GROUND FOR
DISQUALIFICATION.

Original/Certified true copy of Cash flow by the
quarter and payment schedule.

Checked By: Signature over Printed Name
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PHILIPPINE BIDDING DOCUMENTS

(As Harmonized with Development Partners)

Procurement of
INFRASTRUCTURE
PROJECTS

Name of the Project: Construction of Kidney Center (Phase 1

Location of the Project: Davao Regional Medical Center, Apokon, Tagum
City
Approved Budget for the Contract: PhP39,999,909.69

Government of the Republic of the Philippines

Fifth Edition
August 2016



Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines (GoP) for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the Government, including government-
owned and/or -controlled corporations (GOCCs), government financial institutions (GFlIs),
state universities and colleges (SUCs), local government units (LGUs), and autonomous
regional government. The procedures and practices presented in this document have been
developed through broad experience, and are for mandatory?® use in projects that are financed
in whole or in part by the GoP or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBDs groups the provisions that are intended to be used unchanged in Republic of the
Philippines

Department of Health

DAVAO REGIONAL MEDICAL CENTER
Apokon, Tagum City
Tel. No. (084) 216-9129

BIDS AND AWARDS COMMITTEE
Invitation to Bid for the Construction of Kidney Center (Phase I)

The DAVAO REGIONAL MEDICAL CENTER (DRMC), through the GAA- Capital Outlay CY 2016 intends to apply the sum of
Thirty Nine Million Nine Hundred Ninety-nine Thousand Nine Hundred Four pesos & 69/100 only
(PhP39,999,904.69) being the Approved Budget for the Contract (ABC) to payments under the contract for Construction of
Kidney Center (Phase I) under IB No. 17-05-095. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

The DRMC now invites bids for the above-caption package. Completion of the Works is required by Two Hundred Ten
(210) calendar days. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section II Instruction to Bidders

Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” criterion as specified in
the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with at least seventy
five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign
government/foreign or international financing institution procurement guidelines.
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Interested bidders may obtain further information from the BAC Secretariat, Procurement Section, Davao
Regional Medical Center, Apokon, Tagum City and inspect the Bidding Documents at the address given below from 8:00
a.m. to 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on June 1-21, 2017 from the address below and
upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in
the amount of Twenty-five Thousand Pesos Only (PhP25,000)

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement
System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

The DRMC will hold a Pre-Bid Conference on June 9, 2017, 2:00 p.m. at the BAC Office, Admin Building, DRMC,
Apokon, Tagum City which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat. The date and time of submission of Bids will be on June 21, 2017,
9:00 -9:30 a.m at the BAC Office, Admin Building, DRMC, Apokon, Tagum City or delivered to the address below on the
scheduled date and time of submission. All Bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 18.

Bid opening shall be on June 21, 2017, 9:30 a.m. at BAC Office, Admin Building, DRMC, Apokon, Tagum City
Bids will be opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids shall not
be accepted.

The DRMC reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any
time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the
affected bidder or bidders.

For further information, please refer to:

MARIA VICTORIA S. AQUINO, MPA
Procurement Office
Davao Regional Medical Center
Apokon, Tagum City
Tel/Fax no.: 084-2169129
Email add: drhprocurement2010@yahoo.com

(SGD)RHODORA M. BOISER, MPA

BAC Chairperson

(SGD)BRYAN O. DALID, MD, FPCS, FPSGS, FPALES
Medical Center Chief II

Publication: Bandera

Date: June 1, 2017

Section 1. Instructions to Bidders (ITB) and in



Section V. General Conditions of Contract (GCC). Data and provisions specific to
each procurement and contract should be included in

Section 111. Bid Data Sheet (BDS);

Section V. Special Conditions of Contract (SCC); Section V1. Specifications; Section
VII. Drawings; Section VIII. Bill of Quantities; and Section X. Foreign-Assisted Projects.
The forms to be used are provided in Section 1X. Bidding Forms.

Care should be taken to check the relevance of the provisions of the Bidding
Documents against the requirements of the specific Works to be procured. In addition, each
section is prepared with notes intended only as information for the Procuring Entity or the
person drafting the Bidding Documents. They shall not be included in the final documents,
except for the notes introducing Section IX. Bidding Forms, where the information is useful
for the Bidder. The following general directions should be observed when using the
documents:

€)) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Project. However, they should be adapted as
necessary to the circumstances of the particular Project.

(b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

(© This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part
of the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should
contain no footnotes except Section IX. Bidding Forms since these provide
important guidance to Bidders.

(d) The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.

(e) If modifications must be made to bidding procedures, they can be presented in
the BDS. Modifications for specific Project or Contract details should be
provided in the SCC as amendments to the Conditions of Contract. For easy
completion, whenever reference has to be made to specific clauses in the BDS
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or SCC these terms shall be printed in bold type face on Republic of the
Philippines

Department of Health

DAVAO REGIONAL MEDICAL CENTER
Apokon, Tagum City
Tel. No. (084) 216-9129

BIDS AND AWARDS COMMITTEE
Invitation to Bid for the Construction of Kidney Center (Phase I)

The DAVAO REGIONAL MEDICAL CENTER (DRMC), through the GAA- Capital Outlay CY 2016 intends to
apply the sum of Thirty Nine Million Nine Hundred Ninety-nine Thousand Nine Hundred Four pesos
& 69/100 only (PhP39,999,904.69) being the Approved Budget for the Contract (ABC) to payments
under the contract for Construction of Kidney Center (Phase I) under IB No. 17-05-095. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The DRMC now invites bids for the above-caption package. Completion of the Works is required by Two
Hundred Ten (210) calendar days. Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II Instruction
to Bidders

Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail”
criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA
9184), otherwise known as the “Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations
with at least seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the
Philippines.

Interested bidders may obtain further information from the BAC Secretariat, Procurement Section,
Davao Regional Medical Center, Apokon, Tagum City and inspect the Bidding Documents at the
address given below from 8:00 a.m. to 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on June 1-21, 2017 from the
address below and upon payment of the applicable fee for the Bidding Documents, pursuant to the
latest Guidelines issued by the GPPB, in the amount of Twenty-five Thousand Pesos Only (PhP25,000)

It may also be downloaded free of charge from the website of the Philippine Government Electronic
Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the
applicable fee for the Bidding Documents not later than the submission of their bids.

The DRMC will hold a Pre-Bid Conference on June 9, 2017, 2:00 p.m. at the BAC Office, Admin
Building, DRMC, Apokon, Tagum City which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat. The date and time of submission of Bids will be on June
21, 2017, 9:00 -9:30 a.m at the BAC Office, Admin Building, DRMC, Apokon, Tagum City or
delivered to the address below on the scheduled date and time of submission. All Bids must be accompanied
by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on June 21, 2017, 9:30 a.m. at BAC Office, Admin Building, DRMC, Apokon,
Tagum City Bids will be opened in the presence of the bidders’ representatives who choose to attend at the
address below. Late bids shall not be accepted.

The DRMC reserves the right to reject any and all bids, declare a failure of bidding, or not award the
contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without
thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

MARIA VICTORIA S. AQUINO, MPA
Procurement Office
Davao Regional Medical Center
Apokon, Tagum City
Tel/Fax no.: 084-2169129
Email add: drhprocurement2010@yahoo.com



(e)
(e)
(e)
(e)
(e)
(e)
(€)

(€)

(€)

(€)

(€)

(€)
(€)

(SGD)RHODORA M. BOISER, MPA

BAC Chairperson

(SGD)BRYAN O. DALID, MD, FPCS, FPSGS, FPALES
Medical Center Chief II

Publication: Bandera

Date: June 1, 2017

Section Il. Instructions to Bidders, and

Section 1V. General Conditions of Contract, respectively.
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16.

17.

18.

19.

20.

21.

Republic of the Philippines
Department of Health
DAVAO REGIONAL MEDICAL CENTER
Apokon, Tagum City
Tel. No. (084) 216-9129

BIDS AND AWARDS COMMITTEE
Invitation to Bid for the Construction of Kidney Center (Phase I)

The DAVAO REGIONAL MEDICAL CENTER (DRMC), through the GAA- Capital Outlay CY 2016 intends to apply the
sum of Thirty Nine Million Nine Hundred Ninety-nine Thousand Nine Hundred Four pesos & 69/100 only
(PhP39,999,904.69) being the Approved Budget for the Contract (ABC) to payments under the contract for
Construction of Kidney Center (Phase I) under IB No. 17-05-095. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The DRMC now invites bids for the above-caption package. Completion of the Works is required by Two Hundred
Ten (210) calendar days. Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section II Instruction to Bidders

Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” criterion as
specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise
known as the “Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with at least
seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from the BAC Secretariat, Procurement Section, Davao
Regional Medical Center, Apokon, Tagum City and inspect the Bidding Documents at the address given below
from 8:00 a.m. to 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on June 1-21, 2017 from the address
below and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines
Issued by the GPPB, in the amount of Twenty-five Thousand Pesos Only (PhP25,000)

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement
System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the applicable fee for the
Bidding Documents not later than the submission of their bids.

The DRMC will hold a Pre-Bid Conference on June 9, 2017, 2:00 p.m. at the BAC Office, Admin Building, DRMC,
Apokon, Tagum City which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat. The date and time of submission of Bids will be on June 21, 2017,
9:00 -9:30 a.m at the BAC Office, Admin Building, DRMC, Apokon, Tagum City or delivered to the address
below on the scheduled date and time of submission. All Bids must be accompanied by a bid security in any of the
acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on June 21, 2017, 9:30 a.m. at BAC Office, Admin Building, DRMC, Apokon, Tagum City
Bids will be opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids
shall not be accepted.

The DRMC reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any
time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please refer to:

MARIA VICTORIA S. AQUINO, MPA
Procurement Office

Davao Regional Medical Center

Apokon, Tagum City

Tel/Fax no.: 084-2169129

Email add: drhprocurement2010@yahoo.com

(SGD)RHODORA M. BOISER, MPA
BAC Chairperson

(SGD)BRYAN O. DALID, MD, FPCS, FPSGS, FPALES
Medical Center Chief II

Publication: Bandera
Date: June 1, 2017



Section Il. Instructions to Bidders
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A. General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section V1. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

1.3.  The successful Bidder will be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

@ defines, for purposes of this provision, the terms set forth below as
follows:

Q) "corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice"” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;
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3.2.

3.3.

(b)

(©)

(iii)  “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(V) “obstructive practice” is

(aa)

(bb)

deliberately  destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.
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4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

@ A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(© A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid,;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

()] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

@ If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
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(©)

(d)

(€)

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(@)
(b)

(©)

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
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5.4.

5.5.

autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:

@ Having taken steps to carefully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;
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(©)

(d)

(€)

(f)

(9)

(h)

(i)

1)

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

Q) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.
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Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter V11 of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be
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10.

11.

made available to prospective bidders not later than five (5) days upon written
request.

9.3.  Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the
appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govern, for purposes of interpretation of the bid.
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12. Documents Comprising the Bid: Eligibility and Technical

Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

@ Eligibility Documents —

Class “A” Documents

(i)

(i)

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR,;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(i.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(i.4) owner’s name and address;
(ii.5) nature of work;

(11.6) contractor’s  role  (whether  sole  contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award;
(11.8) date of completion or estimated completion time;
(1i.9) total contract value at completion, if applicable;

(11.10) percentages of planned and actual accomplishments, if
applicable; and
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(b)

(iii)

(iv)

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted;

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

(v)

If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

Technical Documents —

(i)

(i)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

(1i.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
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may be, which must meet the minimum requirements
for the contract set in the BDS; and

(iii))  Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section 1X. Bidding
Forms.

13. Documents Comprising the Bid: Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(@)

(b)

(@)

(b)

Financial Bid Form, which includes bid prices and the bill of
quantities, in accordance with ITB Clauses 15.1 and 15.3; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i)  The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.
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14.

15.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
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16.

17.

18.

the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no
gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(@ Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

Two percent (2%)

For biddings conducted by

LGUs, the cashier’s/manager’s

check may be issued by other
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18.2.

18.3.

banks certified by the BSP as
authorized to issue such financial
instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by
LGUs, the Bank Draft/
Guarantee, or irrevocable letter
of credit may be issued by other
banks certified by the BSP as
authorized to issue such financial
instrument.

(¢c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;

Five percent (5%)

and/or

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated in ITB Clause 18.2.
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

18.5.

The bid security may be forfeited:

(@)

(b)

if a Bidder:

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successful Bidder:
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19.

20.

Q) fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with 1TB
Clause 32.

Format and Signing of Bids

191

19.2

19.3

19.4

19.5

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section 1X hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. - FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. .7 respectively. These envelopes

containing the original and the copiesﬁall then be enclosed in one single
envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.
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21.

22.

23.

20.4. All envelopes shall:
@) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
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24.

23.3.

23.4.

Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.
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24.4.

24.5.

24.6.

24.7.

24.8.

24.8.

24.9

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DT]I) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid
price (per lot, if applicable, and/or including discount, if any), bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address.
The notice shall be issued within seven (7) calendar days from the date of the
bid opening.
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25.

26.

27.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

217.2.

27.3.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@ The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

€)) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)
or a dash (-) for the said item would mean that it is being offered for
free to the Procuring Entity, except those required by law or
regulations to be provided for; and
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28.

27.4.

27.5.

27.6.

27.7.

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the bid or combination of bids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.
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29.

28.3.

28.4.

28.5.

28.6.

28.7.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HOPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HOPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

@ If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(© For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

Q) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoPE;

(i) If the project is no longer necessary as determined by the
HoPE; and

(iii)  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

@ No bids are received;
(b) All prospective Bidders are declared ineligible;

(©) All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
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31.

30.3.

writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

@ Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:

Q) In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(© Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
@ Contract Agreement;
(b) Bidding Documents;

(o) Winning Bidder’s bid, including the Technical and Financial
Proposals, and all other documents/statements submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
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corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

(d) Performance Security;
(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as

authorized to issue such

38



33.

34.

32.3.

financial instrument.

(©)

Surety bond callable upon
demand issued by a surety or
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be

questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section I11. Bid Data Sheet
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Bid Data Sheet

ITB Clause
1.1 . -
The Procuring Entity is
DAVAO REGIONAL MEDICAL CENTER
(formerly Davao Regional Hospital)
The name of the Contract is Construction of Kidney Center (Phase 1)
The identification number of the Contract is 1B number 17-05-095

2 The Funding Source is:

The Government of the Philippines (GoP) through GAA- Capital Outlay CY
2017 in the amount of Thirty Nine Million Nine Hundred Ninety-nine Thousand
Nine Hundred Four pesos & 69/100 only (PhP39,999,904.69)

The name of the Project is Construction of Kidney Center Phase (1)

3.1 No further instructions.

51 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

In case of foreign bidders, the eligibility requirements or statements, the

bids, and all other documents to be submitted to the BAC must be in English. If the
eligibility requirements or statements, the bids, and all other documents submitted
to the BAC are in foreign language other than English, it must be accompanied by a
translation of the documents in English. The documents shall be translated by the
relevant foreign

government agency, the foreign government agency authorized to translate
documents, or a registered translator in the foreign bidder’s country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or
the equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines.

5.4(a) The Bidder must have completed, within Five (5) years from the
submission of bids, a single contract that is similar to this Project, equivalent to
at least fifty percent (50%) of the ABC.

5.4(b) For this purpose, similar contracts shall refer to contracts which have the
same major categories of work. [insert description/clarification of what are
major categories of work].

8.1 "Subcontracting is not allowed”.
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8.2 “Not applicable.”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on June
9, 2017, 2:00 p.m. at BAC Office, Admin Building, DRMC, Apokon,
Tagum City
10.1 The Procuring Entity’s address is:
RHODORA M. BOISER, MPA
BAC Chairperson
Davao Regional Medical Center,
Apokon, Tagum City
Tel.# (084) 216-9129
10.4 No further instructions.
12.1

INSTRUCTION: The following documents shall be submitted
Original/Certified True Copies in three (3) copies marked
“ORIGINAL", "COPY 1” and “"COPY 2” in three (3) separate folders.
These documents shall be placed and sealed in an ENVELOPE and
marked “ELIGIBILITY and TECHNICAL COMPONENT"”. All
documents shall be submitted with tabbing and should bear the
signature of the supplier/authorized representative at the right
bottom corner in every page.

FIRST ENVELOPE - ELIGIBILITY AND TECHNICAL COMPONENTS
CHECKLIST

|. ELIGIBILITY DOCUMENTS
Legal Eligibility Documents
|. Class “A” Documents

A. Original/Certified true copy of Valid and current Certificate of PhilGEPS
Registration and membership (Platinum Membership);

Starting 1 May 2017, bidders will be required to submit their PhilGEPS Certificate of
Registration of Membership under Platinum category during eligibility check or bid
submission, as the case may, in lieu of their Class"A” Documents uploaded and
maintained current and updated in the PhilGEPS pursuant to Section 8.5.2 of the
2016 Revised IRR of RA 9184 (GPPB Circular 03-2016 dated October 27, 2016,
Clause 4.1.2)
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(In case of a ]V, this requirement must be complied with by all the
JV partners)

Technical Eligibility Documents

B. Original/Certified true copy of Statement of all its ongoing
government and private contracts including contracts awarded but
not yet started, if any, whether similar or not similar in nature and
complexity to the contract to be bid; and

Statement identifying the bidder’s single largest completed contract
similar to the contract to be bid, except under conditions provided
for in Sec. 23.5.3 of the IRR, within the relevant period as provided
in the BDS.

The statement shall include, for each contract, the following:

name of the contract;

date of the contract;

contract duration;

owner’s name and address;

nature of work;

contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;
g. total contract value at award;

h. date of completion or estimated completion time;
i.

j.

k

mPOo0 T

total contract value at completion, if applicable;
percentages of planned and actual accomplishments, if applicable;
value of outstanding works, if applicable;

e the statement shall be supported by the notices of award and/or notices
to proceed issued by the owners; and

e the statement shall be supported by the Owner’s Certificate of
Final Acceptance or the Certificate of Completion and, whenever
applicable, the Constructors Performance Evaluation
Summary (CPES) Final Rating, which must be satisfactory;

C. Original/Certified true copy of Statement of Single Largest Completed
Contracts (SLCC). The prospective bidder must have completed, within the
period specified in the Invitation to Bid, an SLCC that is similar to the
contract to be bid, and whose value, adjusted to current prices using the
Philippine Statistics Authority (PSA) consumer price indices, must be at
least fifty percent (50%) of the ABC.

However, in the case of Expendable Supplies, said SLCC must be at
least twenty five percent (25%) of the ABC.

D. Original/Certified true copy of Valid Philippine Contractors
Accreditation Board (PCAB) (Building Construction —
Medium A) license and registration applicable for Government
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Projects.

(In case of a 1V, this requirement must be complied with by all the
JV partners)

Financial Eligibility Documents

E. Original/Certified true copy of Audited Financial Statements (AFS),
stamped “received” by the Bureau of Internal Revenue (BIR) or its duly
accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from bid submission:

e.l. Balance Sheet

e.2. Income Statement

e.3. Independent Auditor’s Report certifying that he/she has
examined/ audited the Financial Statements

F. Original/Certified true copy of NFCC computation

must be at least equal to the Approved Budget for the Contract

(ABC) to Bid. The values of the bidder’s current assets and
current liabilities shall be based on the data submitted to the
BIR, through its Electronic Filing and Payment System (EFPS).

II1. Class “"B” Documents

G. Original/Certified True copy of Bureau of Internal Revenue
Registration Certificate with Tax Identification Number (TIN)

H. In case of JV, JVA entered into by the parties.
2. TECHNICAL DOCUMENTS

I. Original/Certified true copy of the Bid Security in the form,
amount and 120 calendar days validity period in accordance
with ITB Clause 18. If the Bidder opts to submit the bid
security of:

(I.1) Cash or cashier's/manager’s check issued by a Universal or Commercial
Bank.(2% of the total Approved Budget for the Contract)

Name of Bank: Total ABC as quoted:
Amount of Bid Security: Validity:
Total Amount Bid: Remarks:
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(I.2)  Bank draft/guarantee or irrevocable letter of credit issued by a
Universal or Commercial Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or Commercial
Bank, if issued by a foreign bank.

Name of Bank: Total ABC as quoted:
Amount of Bid Security: Validity:
Total Amount Bid: Remarks:

(.3) a surety bond, it shall be accompanied by a certification by the
Insurance Commission that the surety or insurance company is
authorized to issue such instruments. (5% of the total Approved

Budget for the Contract)
Name of Bank: Total ABC as quoted:
Amount of Bid Security: Validity:
Total Amount Bid: Remarks:

(1.4) Bid-Securing declaration using the form issued by GPPB through
GPPB resolution as amended 15-014 on June 20 2014. Bidders shall comply
with the Notarial Act 2004, competent evidence of identity shall be based on
government issued identification cards

J. Original/Certified true copy of DULY SIGNED Project Requirements,
which shall include the following:

(a) Organizational chart for the contract to be bid;

(b) List of contractor's personnel (viz., Project Manager, Architect,
Engineers, Materials Engineers, and Foremen) to be assigned to the
contract to be Bid, with their complete qualification and experience
data, with Curriculum Vitae including copy of updated licenses or
proof of renewal of their licenses, if expired. The list must contain the
name, educational attainment, training, professional license and work
experience of personnel. To wit:

Personnel Minimum Qualification

Project Manager

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience
and training
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Structural/ Civil

= Licensed Civil Engineer

Engineer
= with Authorized Managing Officer
certificate
= Preferably with 5 years’ experience
and training

Professional = Licensed Professional Electrical

Electrical Engineer

Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience
and training

Sanitary Engineer

= Licensed Sanitary Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years' experience
and training

Material Engineer

= Licensed Material Engineer

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience
and training

Safety Officer

= Licensed Safety Officer

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience
and training

Draftsman

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience
and training

Mechanical Engineer

= Licensed Mechanical Engineer

= with Authorized Managing Officer
certificate
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(c)List of contractor’s equipment units, which are owned, leased, and/or

under purchase agreements, with a Certification of availability of

equipment from the equipment lessor/vendor for the duration of the

project;

(d) Construction schedule and S-Curve;

(e) Manpower Schedule;

(f) Construction Method in narrative form;

(g) Equipment Utilization Schedule;

(h) Construction Safety and Health Program to be approved by the Dept.
of Labor & Employment

(i) PERT/CPM;

(j) Affidavit of Site Inspection;

(k) Plans (Blueprint); and,

(I.) Summary of Works.

K. Original/Certified true copy of OMNIBUS AFFIDAVIT in accordance
with Section 25.2(a)(iv) of the IRR of RA 9184 and using the form
prescribed in Section IX of the Philippine Bidding Documents.
Bidders shall comply with the Notarial Act 2004, competent evidence of
identity shall be based on government issued identification cards.

Attached [state title of attached document showing proof of authorization
(e.g., duly notarized Secretary’s Certificate issued by the corporation or the
members of the joint venture]

L. Additional Requirements:

Original/Certified true copy of Latest Income and Business Tax Returns filed
thru EFPS

12.1(a)(ii)

No further instructions.

12.1(b)(ii.2)

The minimum work experience requirements for key personnel are the
following:

Personnel Minimum Qualification

Project Manager

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience and
training

Structural/ Civil Engineer = Licensed Civil Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience and
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training

Professional Electrical
Engineer

= Licensed Professional Electrical
Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years’ experience and
training

Sanitary Engineer

= Licensed Sanitary Engineer

= with Authorized Managing Officer
certificate

= Preferably with 5 years' experience and
training

Material Engineer

= Licensed Material Engineer

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience and
training

Safety Officer

= Licensed Safety Officer

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience and
training

Draftsman

= with Authorized Managing Officer
certificate

= Preferably with 3 years’ experience and
training

Mechanical Engineer

= Licensed Mechanical Engineer

= with Authorized Managing Officer
certificate

12.1(b)(iii.3)

The minimum major equipment requirements are the following:

Minimum
Equipment

Capacity Number of Units
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Backhoe

Dump Truck

Concrete Mixer 1 bagger

Concrete Vibrator

Plate Compactor
Bar Cutter
Jack Hammer

RR(IN(R (N[N, |-

Concrete Cutter

13.1 “No additional Requirements”
13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is PhP39,999,904.69. Any bid with a financial component
exceeding this amount shall not be accepted.

14.2 Alternative bids shall not be accepted

15.4 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid 120 cd from the date of the opening of bids.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than PhP799,998.09 [Insert 2% of ABC], if bid
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of not less than PhP1,999,995.23 [Insert 5% of ABC] if bid
security is in Surety Bond.

18.2 The bid security shall be valid until One Hundred Twenty [120] days from the date
of opening of bids.
20.3 Each Bidder shall submit one original and two copies of the first and second

components of its bid.
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21

The address for submission of bids is:
The Bids and Awards Committee
DAVAO REGIONAL MEDICAL CENTER
Formerly Davao Regional hospital
Apokon, Tagum City

The deadline for submission of bids is June 21, 2017, 9:00-9:30 a.m.

24.1 The place of bid opening is BAC Office, Administrative Building,
DRMC, Tagum City.

The date and time of bid opening is June 21, 2017, 9:30 a.m.

24.2 No further instructions.

24.3 No further instructions.

273 Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

In all cases, the NFCC computation, if applicable, must be sufficient for all
the lots or contracts to be awarded to the Bidder.
[Insert grouping of lots]

27.4 No further instructions.

28.2 The building must conform with the National standards, licenses and
permits relevant to the Project and the corresponding law requiring it or
state “None.”

31.4(f) List additional contract documents relevant to the Project that may be

required by existing laws and/or the Procuring Entity, such as construction
schedule and S-curve, manpower schedule, construction methods,
equipment utilization schedule, construction safety and health program and
PERT/CPM.
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Section 1V. General Conditions of Contract
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;
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g) Specifications;
h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay
shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations
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6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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7.2.

7.3.

74.

7.5.

7.6.

7.7.

parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

@ There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.
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10.

11.

12.

8.2.

8.3.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
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12.2.

12.3.

12.4.

personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HOPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” 1i.e., major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures,” i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

@ Contractor — Where Structural Defects/Failures arise due to faults
attributable  to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(© Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
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12.5.

12.6.

12.7.

12.8.

which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non—
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee  confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.
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13.

14.

15.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

(@) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

Q) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
@ Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(© Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

15.4. If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@ The issuer of the insurance policy to be replaced has:
Q) become bankrupt;

(i)  been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  Dbeen suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v)  Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Q) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
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17.

18.

(i)

(iii)

accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

The Contractor:

(i)

(i)

(iii)

(iv)

v)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2. All materials on the Site, Plant, Works, including Equipment purchased and

funded under the Contract shall be deemed to be the property of the Procuring

Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(@)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms

of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
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18.2.

18.3.

convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@ The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(© The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

() The Contractor does not maintain a Security, which is required;

(@9  The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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19.

18.4.

18.5.

18.6.

Q) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC,;

(i) drawing up or using forged documents;

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

@ Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

Q) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.
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19.2.

(©)

(d)

(€)

(f)

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HoPE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HOPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor’s Vverified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HOPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:

(@)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

Q) Employment of competent technical personnel, competent
engineers and/or work supervisors;
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(©)

(d)

(€)

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

Q) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by

the contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

For purposes of this Contract the terms “force majeure” and “fortuitous event”

may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of

which could have been avoided with the exercise of reasonable diligence by
the Contractor.
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21.

20.2.

20.3.

20.4.

20.5.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

@) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(© any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s
decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the *“ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.
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22.

23.

24.

25.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(@)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.
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26.

27.

28.

29.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

26.2. The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2. Variations shall be valued as follows:
@ At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(© in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HOPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks
29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
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30.

31.

29.2.

29.3.

has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.
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32.

33.

34.

31.5.

31.6.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
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3S.

36.

37.

38.

and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.
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39.

40.

38.2.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

€)) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(©) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
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41.

42.

40.4.

40.5.

(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
@ be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(©) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. |If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
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42.4.

demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
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44.

43.5.

engineering design which failed to consider the Variation Order beyond ten
percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(a)

(b)

(©)

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the HOPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining

Works, Work deficiencies for necessary corrections, and the specific duration/time to

79



45.

46.

fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination
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47.

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
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48.

49.

50.

51.

of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution
of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals
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51.1.

51.2.

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is Two hundred ten (210) calendar
days
NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

1.22 The Procuring Entity is Davao Regional Medical Center,
Apokon, Tagum City.

1.23 The Procuring Entity’s Representative is
BRYAN O. DALID, MD, FPCS, FPSGS, FPALES
Davao Regional Medical Center, Apokon, Tagum City.

1.24 The Site is located at DRMC, Apokon, Tagum city and is defined
in drawings No. A-1

1.28 The Start Date is Seven (7) calendar days upon receipt of the
Notice to Proceed.

1.31 The Works consist of (refer to scope of work)

2.2 No sectional completion is required. No further instructions.

51 The Procuring Entity shall give possession of all parts of the Site to the
Contractor Seven (7) calendar of days upon receipt of NTP.

6.5 The Contractor shall employ the following Key Personnel:
[List key personnel by name and designation]
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.

7.4(c) “No further instructions. ”

7.7 No further instructions.

8.1 No further instructions.

10 none

12.3 No further instructions.

125 In case of permanent structures, such as buildings of types 4 and 5 as

classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
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structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures: Fifteen (15) years.

The warranty for this project shall not be less than one (1) year from

date of final acceptance

13 if the Contractor is a joint venture, “All partners to the joint
venture shall be jointly and severally liable to the Procuring
Entity.”

18.3(h)(i) No further instructions.

21.2 The Arbiter is: Atty. Jimmy A. Yasol
Davao Regional Medical Center
Apokon, Tagum City

29.1 Day works are applicable at the rate shown in the Contractor’s original
Bid.

311 No further instructions

31.3 No further instructions

34.3 The Funding Source is the Government of the Philippines through
GAA- Capital Outlay.

39.1 The amount of the advance payment is (15%) of the Contract price to
be made in lump sum.

40.1 No further instructions

51.1 The date by which “as built” drawings are required is [date].NOT
MORE THAN 30 DAYS FROM FINAL ACCEPTANCE.

51.2 The amount to be withheld for failing to produce ‘“as built” drawings

and/or operating and maintenance manuals by the date required is
[amount in local currency]. two percent (2%) of contract price.
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Section V1. Specifications

(please see attached)
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Section VII. Drawings

(please see attached)



Section VIII. Bill of Quantities

(please see attached)
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Section IX. Bidding Forms
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Bid Form

To:

Date:
IB2 N°:

[name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

()

(b)

(©)

(d)

(€)

()

(9)

(h)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of Kidney Center (Phase 1);

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

2 |f ADB, JICA and WB funded projects, use IFB.
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(1)) We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

(k) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY]_(hereinafter called the“Entity””) and
[name and address of Contractor] (hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

@ General and Special Conditions of Contract;

(b) Drawings/Plans;

(© Specifications;

(d) Invitation to Bid,;

(e) Instructions to Bidders;

)] Bid Data Sheet;

(9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

0] Eligibility requirements, documents and/or statements;

() Performance Security;

(k) Notice of Award of Contract and the Bidder’s conforme thereto;

() Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted,

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this __ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid: IB no. 17-05-095

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

I/'We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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Section X. Foreign-Assisted Projects

Notes on Foreign-Assisted Projects

This Section is intended to assist the Procuring Entity in providing the specific information
for foreign-assisted projects of the Asian Development Bank (ADB), the Japan
International Cooperation Agency (JICA), and the World Bank.

(@) If the Funding Source is ADB, the Procuring Entity should use the ADB Bid Data
Sheet and ADB Special Conditions of Contract.

(b) If the Funding Source is JICA, the Procuring Entity should use Section Ill. Bid Data
Sheet and Section V. Special Conditions of Contract, both of the GoP.

(c) If the Funding Source is World Bank, the Procuring Entity should use the World Bank
Bid Data Sheet and the World Bank Special Conditions of Contract.

The Procuring Entity shall use these PBDs with minimum changes as necessary to address
project-specific conditions. Any such changes shall be introduced only through the Bid
Data Sheet or through the Special Conditions of Contract, and not by introducing changes
in the standard wording of the Instructions to Bidders and the General Conditions of
Contract.

The Procuring Entity shall allow the Bidders sufficient time to study the Bidding
Documents, prepare and complete responsive bids, and submit their bids. A period of at
least twenty (20) days for bid preparation shall be required.

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

(@  Advertised at least once in a newspaper of general nationwide circulation which has
been regularly published for at least two (2) years before the date of issue of the
advertisement, subject to Sections 21.2.1(c) of the IRR of R.A. 91843;

(b) Posted continuously in the Philippine Government Electronic Procurement System
(PhilGEPS) website, the website of the Procuring Entity concerned, if available,
and the website prescribed by the foreign government/foreign or international
financing institution, if applicable, from the time the Invitation to Bid is advertised

3 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on , advertisement in a
newspaper of general circulation shall no longer be required. However, a Procuring Entity that cannot post its
opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements in a newspaper
of general nationwide circulation.
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until the deadline for the submission and receipt of bids; and

(c) Posted at any conspicuous place reserved for this purpose in the premises of the
Procuring Entity concerned from the time the Invitation to Bid is advertised until
the deadline for the submission and receipt of bids, as certified by the head of the
Bids and Awards Committee (BAC) Secretariat of the Procuring Entity concerned.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid
should also indicate the following:

@ The date of availability of the Bidding Documents, which shall be from the
time the Invitation to Bid is first advertised/posted until the deadline for the
submission and receipt of bids.

(b) The place where the Bidding Documents may be acquired or the website where
it may be downloaded.

(©) The deadline for the submission and receipt of bids; and
(d) Any important bid evaluation criteria.

The Invitation to Bid should be incorporated into the Bidding Documents. The
information contained in the Invitation to Bid must conform to the Bidding Documents and
in particular to the relevant information in the BDS.

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to the corresponding clauses in the ITB, and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, the
applicable rules regarding Bid price and currency, and the Bid evaluation criteria that will
apply to the Bids. In preparing this Section, the following aspects should be checked:

@ Information that specifies and complements provisions of Section Il. Instructions to
Bidders must be incorporated.

(b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must also
be incorporated.

Notes on the Special Conditions of the Contract

Similar to the Section I1l. Bid Data Sheet, the clauses in this Section are intended to assist
the Procuring Entity in providing contract-specific information in relation to corresponding
clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
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linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

@) Information that complements provisions of Section 1V. General
Conditions of Contract must be incorporated.

(b) Amendments and/or supplements to provisions of Section IV.
General Conditions of Contract, as necessitated by the circumstances of the specific
project, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated
herein.
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Invitation to Bid for Foreign-Assisted Projects

[Letterhead of the Procuring Entity]
INVITATION TO BID FOR [Insert name of Project]

The Government of the Philippines (GoP) [has received/has applied for/intends to
apply for] a [Loan//Grant] from the [state the foreign government/foreign or
international financing institution (e.g., Asian Development Bank, Japan International
Cooperation Agency, or World Bank)] toward the cost of [insert name of project], and
it intends to apply part of the proceeds of this [loan//grant] to payments under the
contract for [insert name/no. of contract].

The [insert name of Procuring Entity] now invites bids for [insert brief description of
Works to be procured].* Completion of the Works is required [insert the required
completion date or expected contract duration]. Bidders should have completed, within

(_), a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Sub-section 5, Section II.
Instructions to Bidders and the corresponding {[insert Asian Development Bank or
World Bank, as appropriate] } Bid Data Sheet.

Bidding will be conducted in accordance with relevant procedures for open competitive
bidding as specified in the IRR of RA 9184 (R.A. 9184), with some amendments, as
stated in these bidding documents and is open to all bidders from eligible source
countries as defined in the applicable procurement guidelines of the [state the foreign
government/foreign international financing institution concerned )]. The contract shall
be awarded to the Lowest Calculated Responsive Bidder (LCRB) who was determined
as such during post-qualification. The approved budget for the contract (ABC) is
[insert here the amount of the ABC].

[If ADB-funded project, ABC may be published, but it shall not be stated or implied that
bid prices may not exceed ABC.]

Interested bidders may obtain further information from [insert name of the Procuring
Entity] and inspect the Bidding Documents at the address given below from [insert
office hours].

A complete set of Bidding Documents may be acquired by the interested bidders on
[insert date of availability of Bidding Documents] from the address below {[insert if
necessary and upon payment of the applicable fee for the bidding documents, pursuant

4 A brief description of the scope of Works should be provided, including quantities, location of project, and
other information necessary to enable potential bidders to decide whether or not to respond to the invitation.
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to the latest Guidelines issued by the GPPB, in the amount of [ insert amount in
pesos]®.}

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) {[insert and the website of the
Procuring Entity, as applicable, ]} provided that bidders shall pay the applicable fee for
the Bidding Documents not later than the submission of their bids.

6. The [insert name of the Procuring Entity] will hold a Pre-Bid Conference® on [insert
time and date] at [insert address for Pre-Bid Conference, if applicable], which shall be
open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat at the address below on or before
[insert date and time]. All bids must be accompanied by a bid security in the amount of
in [insert the acceptable form].

Bids will be opened in the presence of the bidders’ representatives who choose to attend
at the address below. Late bids shall not be accepted.

8. [Insert such other necessary information deemed relevant by the Procuring Entity]

9. The [insert name of the Procuring Entity] reserves the right to accept or reject any bid,
to annul the bidding process, and to reject all bids at any time prior to contract award,
in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any
liability to the affected bidder or bidders.

10. For further information, please refer to:

[Insert name of officer]

[Insert name of office]

[Insert postal address] and/or [Insert street address]
[Insert telephone number, indicate city code]

[Insert contact’s email address]

[Insert facsimile number]

[Insert website address, if applicable]

5 For ADB-funded projects, the bidding documents fee should only cover reproduction and mailing/courier
costs, and may not be in accordance with the GPPB Guidelines. As such, the text «, pursuant to the latest
Guidelines issued by the GPPB,” shall be deleted.

6 May be deleted in case the ABC is less than One Million Pesos (P1,000,000) where the Procuring Entity may
not hold a pre-bid conference.
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[Insert Name and Signature of the BAC
Chairperson  or  the  Authorized
Representative of the BAC Chairperson]
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Asian Development Bank Bid Data Sheet

ITB Clause

11

The Procuring Entity is [insert name of Procuring Entity].
The name of the Contract is [insert the name of the contract].

The identification number of the Contract is [insert identification number of
the contract].

The Funding Source is the Asian Development Bank (ADB) through
[indicate the Loan/Grant/Financing No.] in the amount of [insert amount of
funds].

The name of the Project is [Insert the name of the project]

Payments by the Foreign Funding Source will be made only at the request of
the Procuring Entity and upon approval by the Funding Source in
accordance with the terms and conditions of the Loan {[or Grant, or
Financing]} Agreement No. (hereinafter called the "Financing
Agreement") and

will be subject in all respect to the terms and conditions of that Financing
Agreement and the applicable law. No party other than the Procuring Entity
shall derive any rights from the Financing Agreement or have any claim to
the funds.

3.1

ADB’s Anticorruption Policy requires Borrowers (including beneficiaries of
ADB-financed activity), as well as Bidders, Suppliers, and
Contractors under ADB-financed contracts, observe the highest
standard of ethics during the procurement and execution of such
contracts. In pursuance of this policy, ADB

@ defines, for the purposes of this provision, the terms set forth below
as follows:

() “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to
influence improperly the actions of another party;

(i)  “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;
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(b)

(©)

(d)

(ili)  “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any party
or the property of the party to influence improperly the
actions of a party;

(iv)  “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another party;

(v) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
ADB investigation; (b) making false statements to
investigators in order to materially impede an ADB
investigation; (c) failing to comply with requests to provide
information, documents or records in connection with an
Office of Anticorruption and Integrity (OAI) investigation;
(d) threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or (e)
materially impeding ADB’s contractual rights of audit or
access to information; and

(vi)  “integrity violation" is any act which violates ADB’s
Anticorruption Policy, including (i) to (v) above and the
following: abuse, conflict of interest, violations of ADB
sanctions, retaliation against whistleblowers or witnesses,
and other violations of ADB's Anticorruption Policy,
including failure to adhere to the highest ethical standard.

will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices or
other integrity violations in competing for the Contract;

will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of a
beneficiary of ADB financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that contract,
without the Borrower having taken timely and appropriate action
satisfactory to ADB to remedy the situation;

will impose remedial actions on a firm or an individual, at any time,
in accordance with ADB’s Anticorruption Policy and Integrity
Principles and Guidelines (both as amended from time to time),
including declaring ineligible, either indefinitely or for a stated
period of time, to participate in ADB-financed, administered, or
supported activities or to benefit from an ADB-financed,
administered, or supported contract, financially or otherwise, if it at
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any time determines that the firm or individual has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, coercive,
or obstructive practices or other integrity violations; and

(e) will have the right to require that a provision be included in bidding
documents and in contracts financed by ADB, requiring Bidders,
suppliers, and contractors to permit ADB or its representative to
inspect their accounts and records and other documents relating to
the bid submission and contract performance and to have them
audited by auditors appointed by ADB.

51 Eligible Bidders are as described in ADB Procurement Guidelines as stated
in the Financing Agreement and as described on ADB’s web page
www.adb.org
An Eligible Bidder shall be deemed to have the nationality of a country if it
IS a citizen or constituted or incorporated, and operates in conformity with
the provisions of the laws of that country.

5.2 Eligible Bidders are as described in ADB Procurement Guidelines as stated
in the Financing Agreement and as described on ADB’s web page
www.adb.org.

5.4 Instruction is the same as the GoP Bid Data Sheet

8.1 Instruction is the same as the GoP Bid Data Sheet

8.2 Instruction is the same as the GoP Bid Data Sheet

9.1 Instruction is the same as the GoP Bid Data Sheet

10.1 Instruction is the same as the GoP Bid Data Sheet

10.4 Instruction is the same as the GoP Bid Data Sheet

12.1

The first envelope shall contain the following eligibility and technical
documents:

a. Eligibility Requirements
I. Registration Certification of the Company;

ii. List of relevant contracts that comply to the experience requirement
as specified in ITB Clause 5.4,

iii. Audited financial statement for the past two years;

iv. In case of Joint Venture, the JV Agreement, if existing, or a signed
statement from the partner companies that they will enter into a JV
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in case of award of contract;
b. Technical Documents
(To Be Revisited)
v. Project Requirements, which shall include the following:

(v.1) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data; and

(v.2) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements, supported by
proof of ownership, certification of availability of equipment
from the equipment lessor/vendor for the duration of the
project;

vi. Bid Security or a Bid Securing Declaration as required in the ITB
18;

vii. Sworn statement in accordance with Section 25.3 of the IRR of RA
9184 and using the form prescribed in Section VIII. Bidding Forms;
and

viii. Credit line from a Universal or Commercial Bank extended in favor
of the bidder if awarded the contract for the project.

Foreign bidders may submit the equivalent documents, if any, issued by the
country of the foreign bidder.

12.1(a)(iii) Foreign bidders may submit their valid Philippine Contractors Accreditation
Board (PCAB) license or special PCAB License in case of joint ventures,
and registration for the type and cost of the contract for this Project as a pre-
condition for award as provided in the Financing Agreement.

131 Instruction is the same as the GoP Bid Data Sheet

13.1(b) This shall include the following document:

1) Priced Bill of Quantities

(To Be Revisited- the GOP’s requirements of detailed estimates and
cashflow/payment schedule)

13.2(a) and | ABC does not apply as ceiling for bid prices

(b)

14.2 Instruction is the same as the GoP Bid Data Sheet
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154 Instruction is the same as the GoP Bid Data Sheet

16.1 Instruction is the same as the GoP Bid Data Sheet

16.3 Instruction is the same as the GoP Bid Data Sheet

17.1 Instruction is the same as the GoP Bid Data Sheet

18.1 Instruction is the same as the GoP Bid Data Sheet

18.2 Instruction is the same as the GoP Bid Data Sheet

20.3 Instruction is the same as the GoP Bid Data Sheet

21 Instruction is the same as the GoP Bid Data Sheet

24.1 The BAC shall open the bids in public on [insert date and time of bid

opening], at [insert place of bid opening].
The time for the bid opening shall be the same as the deadline for receipt of
bids or promptly thereafter. Rescheduling the date of the opening of bids
shall not be considered except for force majeure, such as natural calamities.
In re-scheduling the opening of bids, the BAC shall issue a Notice of
Postponement to be posted at the PhilGEPS’ and the Procuring Entity’s
websites.

24.2 During bid opening, if the first envelope lacks any of the documents listed in
the ADB BDS 12.1, the bid shall be declared non-responsive but the
documents shall be kept by the Procuring Entity. Only the unopened second
envelope shall be returned to the Bidder.

24.3 The BAC shall immediately open the financial proposals in the second
envelope of the responsive bids. The bid price shall be read and recorded.

27.4 ABC does not apply as ceiling for bid prices.

28.2 Instruction is the same as the GoP Bid Data Sheet

31.4(f) Instruction is the same as the GoP Bid Data Sheet

(To Be Revisited together with the Technical Documents)
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Asian Development Bank Special Conditions of Contract
(Maybe subject to further changes)

GCC Clause

1.17 Instruction is the same as the GoP Special Condition of Contract

1.22 Instruction is the same as the GoP Special Condition of Contract

1.23 Instruction is the same as the GoP Special Condition of Contract

1.24 Instruction is the same as the GoP Special Condition of Contract

1.28 Instruction is the same as the GoP Special Condition of Contract

1.31 Instruction is the same as the GoP Special Condition of Contract

2.2 Instruction is the same as the GoP Special Condition of Contract

51 Instruction is the same as the GoP Special Condition of Contract

6.5 Instruction is the same as the GoP Special Condition of Contract

7.4(c) Instruction is the same as the GoP Special Condition of Contract

7.7 The Contractor shall be primarily and solely responsible for the acts,
defaults, and negligence of any subcontractor.

8.1 Instruction is the same as the GoP Special Condition of Contract

10 Instruction is the same as the GoP Special Condition of Contract

12.3 In case the Contractor fails to comply with the preceding paragraph, the
Procuring Entity shall forfeit its performance security. All payables of the
GoP in the Contractor's favor shall be offset to recover the costs.

125 Instruction is the same as the GoP Special Condition of Contract

13 Instruction is the same as the GoP Special Condition of Contract

18.3 (h) (i) In case it is determined prima facie by the Procuring Entity that the

Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, corrupt, fraudulent,
collusive, coercive and obstructive practices as defined in ITB Clause
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3.1(a)

21.2 Instruction is the same as the GoP Special Condition of Contract

29.1 Instruction is the same as the GoP Special Condition of Contract

31.1 Instruction is the same as the GoP Special Condition of Contract

31.3 Instruction is the same as the GoP Special Condition of Contract

34.3 The Funding Source is the Asian Development Bank through [indicate the
Loan/Grant/Financing No.] in the amount of [insert amount of funds].

39.1 Instruction is the same as the GoP Special Condition of Contract

40.1 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

40.3 If the Procuring Entity delays payment, the Contractor shall be paid interest
on such payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is
made at the annual rate of [insert percentage rate].

51.1 Instruction is the same as the GoP Special Condition of Contract

51.2 Instruction is the same as the GoP Special Condition of Contract
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World Bank Bid Data Sheet

ITB Clause
1.1 The Procuring Entity is [insert name ].
The name of the Contract is [insert the name of the contract].
The identification number of the Contract is [insert identification number of
the contract].

2 The Funding Source is World Bank through [indicate the Financing

Agreement No.] in the amount of [insert amount of funds].
The name of the Project is [Insert the name of the project]

3.1 The World Bank Guidelines on Anti-Corruption, as stated in the Financing
Agreement and as annexed to the World Bank Standard Conditions of
Contract, shall be adopted.

5.1 The Financing Agreement provides that procurement shall follow the
Bank’s Procurement Guidelines and Section 1.8 thereof permits the
participation of firm from all countries except for those mentioned in
Section 1.10 thereof.

5.2 The Financing Agreement provides that procurement shall follow the
Bank’s Procurement Guidelines and Section 1.8 thereof permits the
participation of firm from all countries except for those mentioned in
Section 1.10 thereof.

54 Instruction is the same as the GoP Bid Data Sheet

8.1 Instruction is the same as the GoP Bid Data Sheet

8.2 Instruction is the same as the GoP Bid Data Sheet

9.1 Instruction is the same as the GoP Bid Data Sheet

10.1 Instruction is the same as the GoP Bid Data Sheet

10.4 Instruction is the same as the GoP Bid Data Sheet

12.1

During Bid opening, if the first bid envelope lacks any of the following

114




documents, the bid shall be declared non-responsive.

The first envelope shall contain the following eligibility and technical
documents:

a. Eligibility Requirements
i. Registration Certification of the Company;

ii. List of relevant contracts that comply to experience requirement as
specified in ITB Clause 5.4,

iii. Audited financial statement for the past 2 years;

iv. In case of Joint Venture, the JV Agreement, if existing, or a signed
Statement from the partner companies that they will enter into a JV in case
of award of contract.

b. Technical Documents
v. Project Requirements, to include:

(v.1) List of contractor’s personnel (e.g. Project Manager, Project
Engineers, Materials Engineers, and Foremen). To be assigned to the
contract to be bid, with their complete qualification and experience data; and

(v.2) List of contractor’s major equipment units, which are owned, leased
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from equipment lessor/vendor for
the duration of the project;

vi. Bid Security or Bid Securing Declaration as required in ITB 18;

vii. Sworn statement in accordance with Section 25.3 of the IRR of RA 9184
and using the form prescribed in Section VIII. Bidding Forms.

viii. Credit line from a universal or commercial bank extended in favor of
the bidder is awarded the contract for the project.

Foreign bidders may submit the equivalent documents, if any, issued by the
country of the foreign bidder.

12.1(a)(iii)

Foreign bidders may submit their valid Philippine Contractors Accreditation
Board (PCAB) license or special PCAB License in case of joint ventures,
and registration for the type and cost of the contract for this Project as a pre-
condition for award as provided in the Financing Agreement, and ITB Nos.
12.1(b)(ii.2) and 12.1(b)(iii.3)
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131

Instruction is the same as the GoP Bid Data Sheet

132 (@) & (b)

ABC does not generally apply as a ceiling for bid prices.

However, subject to prior concurrence by the World Bank, a ceiling may
be applied to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required by the
procuring entity, payment could be made upon the submission of bids.

b) The procuring entity has procedures in place to ensure that the ABC
is based on recent estimates made by the engineer or the responsible unit of
the procuring entity and that the estimates are based on adequate detailed
engineering (in the case of works) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

C) The procuring entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

d) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer ’s/procuring entity’s estimate.

e) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on actual total
costs of goods and works.

14.2

Instruction is the same as the GoP Bid Data Sheet

154

Instruction is the same as the GoP Bid Data Sheet

16.1

Instruction is the same as the GoP Bid Data Sheet

16.3

Instruction is the same as the GoP Bid Data Sheet

171

Instruction is the same as the GoP Bid Data Sheet

18.1

Instruction is the same as the GoP Bid Data Sheet

18.2

Instruction is the same as the GoP Bid Data Sheet

20.3

Instruction is the same as the GoP Bid Data Sheet

21

Instruction is the same as the GoP Bid Data Sheet

24.1

The BAC shall open the bids in public on {insert date and time of bid
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opening}, at {insert place of bid opening}.

The time for the bid opening shall be the same as the deadline for receipt of
bids or promptly thereafter. Rescheduling the date of the opening of bids
shall not be considered except for force majeure, such as natural calamities.
In re-scheduling the opening of bids, the BAC shall issue a Notice of
Postponement to be posted at the PhilGEPS’ and the Procuring Entity’s
websites.

24.2 During Bid opening, if the first envelope lacks any of the documents listed
in World Bank BDS 12.1, the bid shall be declared non-responsive but the
documents shall be kept by the Procuring Entity.

24.5 The financial proposals in the second envelope of all the bidders shall be
read for record purposes. The first and second envelopes shall not be
returned to the bidders.

27.4 ABC does not generally apply as a ceiling for bid prices; unless the
conditions mentioned in ITB No. 13.2 are obtaining and that there is prior
World Bank concurrence.

28.2 Instruction is the same as the GoP Bid Data Sheet

31.4(f) Instruction is the same as the GoP Bid Data Sheet
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World Bank Special Conditions of Contract

The World Bank adopts the provisions of the Special Conditions of Contract of the GOP as
contained in the Harmonized Philippine Bidding Documents dated , except GCC
Clauses 18.3(h)(i) and 18.4, 34.3as follows:

GCC Clause

18.3 (h) (i) The World Bank’s Guidelines On Preventing and Combating Fraud and
Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants
as annex herein shall be applied.

18.4 The World Bank is the Funding Source through Loan Agreement No. .

34.3 The Funding Source is the World Bank.
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Republic of the Philippines

Government Procurement Policy Board
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Project: CONSTRUCTION OF KIDNEY CENTER (PHASE 1)
Location : DRMC Compound, Apokon, Tagum City
PR No. 17-05-177
A. BILL OF QUANTITIES
Iltem Description % of Quantity Unit Unit
# Total Cost
I Demolition Works 996.93 sq.m.
I Mobilization and Lay-out 1 lot
i Earthworks 2837.32 cu.m.
v Concrete Works
a. Column & Footing , V = 71.96 cu.m.
b. Footing Tie Beam, Mat Slab & Beam, V= 512.12 cu.m.
c. Slab-on fill Flooring , V= 71.46 cu.m.
d. Stairs (2 units), V= 8.11 cu.m.
e. Second Floor Beams, Cantilever 80.65 cu.m.
Beams, Intermediate Beam, V=
i./famp ground floor to 3rd Floor, 19.36 cum.
g. Second Floor , Third Floor Slab 162.85 cu.m.
& Parapet, V=
Slab for Kidr;ey Center, V= ) 10.15 cu.m.,
\% Masonry Works
a. Ground Floor, V= 1143.42 cu.m.
b. Second Floor, V= 616.64 cu.m.
VI Tiling Works 1526.25 sg.m.
VI Water Proofing Works 593.44 sg.m.
VIII Ceiling Wroks 1147 sg.m.
IX Carpentry Works 1 lot
X Doors and Windows 1 lot
XI Glass Works 1 lot
Xl Hardwares & Accessories 1 lot
X Steel Works 1 lot
XV Roofing System 1 lot
XV Special Finishes 29 sq.m.
XVI Plumbing Works 1 lot
XVII Electrical Works 1 lot
XVII [HVAC System 1 lot
XIX Fire Alarm and Protection System 1 lot
XX Painting Works 1909 sg.m.
XXII Supply & Installation of Elevator 15 lot | I




PROJECT BILLBOARDS | 0 pcs.

SAFETY AND HEALTH PROGRAMS 0 lot

Total: | 0.00%

Total (Add+Non-Add)

BREAKDOWN OF ESTIMATED COST :

Pre- Engineering Cost

a. Structural Design, Soil Testing, etc. 144,000.00
Direct Cost:
1. Material Cost
2. Labor
3. Equipment Cost ( Including rental & F.O.L.)
4. Project Billboards
5. Safety and Health Program
Sub - total
Indirect Cost :
1. Overhead Expenses & supervisions
2. Contingencies
3. Miscellaneous
4. VAT
5. Contractor's Profit (12% of Labor&Mtl. Cost)
Sub - total
TOTAL BID COST
B. DETAILED ESTIMATES
| - Demolition Works :
Hauling i 996.93 sq.m.
b. Dismantling of Existing Trusses & Roofing
Heavy Equipment Description Quantity Unit
Backhoe 1 unit days
Backhoe Operator days

Equipment Rental Cost, Php
c. Clean up & Hauling
Dump Truck 1 unit days
Dump Truct Operator days

Demolltion Work Cost

Il - Mobilization and Lay-out 1 lot
a. Installation of batterboards for layout and perimeter fence
Material Description Quantity Unit
Laminated Blue Tent, 8', 100Lm/roll 1 rolls

CWN 4", 25 kgs/box 1 boxes



CWN, 2 1/2", 25 kgs /box
Coco Lumber, 2"x 3"x10'
Coco Lumber, 2"x 2"x10'

Il - Earthworks :

120
90

1 boxes
600.000 bdft.
300.000 bdft.

Material Cost, Php
Labor Cost, Php

a. Equipment for Excavation of Matting and Hauling

b. Equipment for Excavation of Septic Tanks
Heavy Equipment Description

Backhoe

Backhoe Operator

Dump Truck

Dump Truck Operator

1 unit

1 unit
1 person

c. Backfilling and Tampering (+ 25% compaction)

Material Description
Good Mixed (Sand & Gravel)

IV - Concrete Works :
a. Columns
Material Description
DRB, 25 mm dia x 6m
DRB, 20 mm dia x 6m
DRB, 16 mm dia x 6m
DRB, 10 mm dia. X 6m
G.I Tie Wire, # 16, 35 kgs/roll
Portland Cement , 40 kgs.
Washed Sand
Washed Gravel ( class yy 3/4")

Plywood, 1/2" thk x 4' x 8'
Coco Lumber, 2"x 4"x10'
Coco Lumber, 2"x 3"x10'
Coco Lumber, 2"x 2"x10'
Assorted Nails

b. Footing Tie Beam, Mat Slab & Beam

224
112
336

Mobilization & Layout Co:

2744.82 cu.m
92.5 cu.m
Quantity Unit

days

days

days

days

Equipment Rental Cost,

450 cu.m
Quantity Unit
450 cu.m

Material Cost, Php
Backfilling & Tampering (

Eathworks Cost

71.96 cum.
Quantity Unit
675 lengths
401 lengths
4 lengths
658 lengths
15 rolls
648 bags
36 cu.m.
72 cu.m.
112 shts
1493.333 bdft
560 bdft
1120 bdft
10 cases

Material Cost, Php
Labor Cost, Php

Column Cost

512.12 cum.



Material Description

DRB, 25 mm dia x 6m

DRB, 20 mm dia x 6m

DRB, 12 mm dia. X 6m

DRB, 10 mm dia. X 6m

G.l Tie Wire, # 16, 35 kgs/roll
Portland Cement , 40 kgs.
Washed Sand

Washed Gravel ( class yy 3/4")
Plywood, 1/2" thk x 4' x 8'
Coco Lumber, 2"x 4"x10'
Coco Lumber, 2"x 3"x10'
Coco Lumber, 2"x 2"x10'
Assorted Nails

c. Slab-on fill Flooring ,
Material Description

DRB, 10 mm dia. X 6m

G.l Tie Wire, # 16, 35 kgs/roll
Portland Cement , 40 kgs.
Washed Sand

Washed Gravel ( class yy 3/4")

d. Stairs (2 units)

Material Description
Portland Cement , 40 kgs.
Washed Gravel ( class yy 3/4")
Washed Sand

DRB, 16 mm dia. X 6m

DRB, 10 mm dia. X 6m

G.l Tie Wire, # 16, 35 kgs/roll
Plywood, 1/2" thk x 4' x 8'
Coco Lumber, 2"x 3"x12'
Coco Lumber, 2"x 2"x12'
Assorted Nails

e. Second Floor Beams, Cantilever Beams, Intermediate Be

Material Description
DRB, 20 mm dia x 6m

1184
582
1776

120
80

Quantity
4988
290
888
138
15
4610
257
513
444
7893.333
2910
5920
15

Unit
lengths
lengths
lengths
lengths

rolls

bags
cu.m.
cu.m.
shts
bdft
bdft
bdft
cases

Material Cost, Php
Labor Cost, Php

Column Cost

71.46
Quantity
594
5
644
36
72

cu.m.
Unit
lengths
rolls
bags
cu.m.
cu.m.

Material Cost, Php
Labor Cost, Php

Slab on Fill Cost

8.11
Quantity
73
8
4
64
80
1
15
720
320
2

cum
Unit
bags
cu.m.
cu.m.
lengths
lengths
rolls
shts
bdft
bdft
cases

Material Cost, Php
Labor Cost, Php

Stairs Cost
80.65
Quantity
869

cum.
Unit
lengths



DRB, 16 mm dia. X 6m 234 lengths

DRB, 12 mm dia. X 6m 12 lengths
DRB, 10 mm dia. X 6m 988 lengths
Portland Cement , 40 kgs. 726 bags
Washed Gravel ( class yy 3/4") 81 cu.m.
Washed Sand 41 cu.m.
G.l Tie Wire, # 16, 35 kgs/roll 15 rolls
Plywood, 1/2" thk x 4' x 8' 450 shts
Coco Lumber, 2"x 4"x10' 2710 18066.67 bdft
Coco Lumber, 2"x 3"x12' 1170 7020 bdft
Coco Lumber, 2"x 2"x12' 600 2400 bdft
Assorted Nails 15 cases

Material Cost, Php
Labor Cost, Php
Equipment rental

Beam Cost
f. Ramp ground floor to 3rd Floor 19.36 cu.m.
Material Description Quantity Unit
DRB, 12 mm dia. X 6m 508 lengths
G.l Tie Wire, # 16, 35 kgs/roll 4 rolls
Portland Cement , 40 kgs. 175 bags
Washed Sand 10 cu.m.
Washed Gravel ( class yy 3/4") 20 cu.m.

Material Cost, Php
Labor Cost, Php

Ramp 1st floor to 3rd Floc

g. Second Floor , Third Floor Slab & Ledge 162.85 cu.m.
Material Description Quantity Unit
DRB, 10 mm dia. X 6m 3257 lengths
G.l Tie Wire, # 16, 35 kgs/roll 15 rolls
Portland Cement , 40 kgs. 1466 bags
Washed Sand 82 cu.m.
Washed Gravel ( class yy 3/4") 163 cu.m.

Material Cost, Php
Labor Cost, Php

2nd Floor Slab, Roof Decl

h. Concreting of Beam & Bridge Slab for Kidney Center 10.15 cu.m.
Material Description Quantity Unit
DRB, 16 mm dia x 6m 68 lengths
DRB, 12 mm dia. X 6m 85 lengths
DRB, 10 mm dia. X 6m 30 lengths
G.l Tie Wire, # 16, 35 kgs/roll 6 rolls

Portland Cement , 40 kgs. 92 bags



Washed Sand
Washed Gravel ( class yy 3/4")

V - MASONRY WORKS
a. Ground Floor
Material Description
6" CHB
4" CHB
DRB, 10 mm dia. X 6m
G.l Tie Wire, # 16, 35 kgs/roll
Portland Cement , 40 kgs.
Washed Sand

b. Second Floor

Material Description

6" CHB

4" CHB

DRB, 10 mm dia. X 6m

G.l Tie Wire, # 16, 35 kgs/roll

Portland Cement , 40 kgs.
Washed Sand

VI - TILING WORKS
a. Ground & Second Floor Granite Tiles
b. Ground & Second Floor Ceramic Tiles
Material Description
Granite Tiles 60cm x 60 cm
Granite Tiles 60cm x 60 cm (non skid)
Ceramic Floor Tiles 40cm x 40 cm, (see sample)
Ceramic Wall Tiles 40cm x 40 cm (see sample)
Washed Sand
Portland Cement, 40 kgs.
Accessories

6 cu.m.

11 cu.m.
Material Cost, Php
Labor Cost, Php
Bridge Cost
Concrete Works Cost

1143.42 sgm
Quantity Unit
507 pcs.
637 pcs.
853 lengths

5 rolls
1885 bags
50 cu.m.

Material Cost, Php
Labor Cost, Php

Ground Floor Cost

616.64 sgm
Quantity Unit
388 pcs.
230 pcs.
460 lengths
4 rolls

1017 bags

27 cu.m.

Material Cost, Php
Labor Cost, Php
Second Floor Cost
Masonry Works Cost

1179.4 sgm.
346.85 sgm.
Quantity Unit
2980 pcs.
315 pcs.
600 pcs.
1587 pcs.
50 cu.m.
1313 bags
1 lot

Material Cost, Php
Labor Cost, Php

Tiling Works Cost



VIl -WATER PROOFING WORKS: 593.44 sgm.
Material Description Quantity Unit
a. Supply & installation of membrane water proofing. 593.44 sqm.

Supply & installation Cost , Php
Water Proffing Works Cos

VIl - CEILING WORKS
a. Installation of 3.5mm. Thk. Concrete board ceiling w/ design ( see detail)

on 2' x 2' metal furring framings and supports 1203 sqm.
Material Description Quantity Unit
3.5mm thk. X 4' x 8' Concrete Board 1203 sgqm.

Material Cost, Php
Labor Cost, Php

Ceiling Works Cost

IX - CARPENTRY WORKS 1 lot
a. Fabrication of Nurse stations, drawers and cabinets. (see drawing Detail)
Material Description Quantity Unit
3/4" thk. X 4" x 8' Plyboard 80 shts
Assorted Nails 3 cases
Accessories 1 lot

Material Cost, Php
Labor Cost, Php

Carpentry Works Cost

X - DOORS & WINDOWS 26 units
a. Using Yacal Lumber as Door Jambs (47 units)
b. Using Lauan Lumber as Doors ( 47 units)
c. Supply & Installation of Double Swing frameless Door
b. Supply & installation of 6mm thk. Fixed Clear Glass on Anodised aluminum frames.

Material Description Quantity Unit

Yacal, 2" x 6" x 8' 141 1128 bd.ft
Lauan, 2" x 4" x 8' 188 1002.67 bd.ft
Marine Plywood, 1/4" thk x 4' x 8' 94 shts

Material Cost , Php
Labor Cost, Php

Flush Door Cost

c. Supply & Installation of Double Swing frameless Door w/ Fixed glass side & header Al
d. Supply & Installation of Sliding Gass Window 1/4" thk Brown Glass w/ Analuk Frame «
e. Supply & Installation of Frameless Awning Window 1/4".thk. Brown glass w/ Analuk F
Material Description Quantity Unit

Fixed glass 2 unit
Window 1 - Sliding Glass 4.1m x 2.1m 2 unit



Window 2 - Frameless Awning 4.2m x .6m 11 unit

Window 3 - Frameless Awning 3.6m x .6m 3 unit
Window 4 - Frameless Awning 3m x .6m 4 unit
Window 5 - Frameless Awning 1.8m x .6m 2 unit
Window 6 - Frameless Awning 1.2m x .6m 2 unit

Glass Door & Windows C
Doors & Windows Cost

Xl - GLASS WORKS 1 lot
a. Supply & Installation of Glass Partition w/ Analuk frame ( see Detail )
Material Description Quantity Unit
Partition #1 (5m L X 2.7m H) 1 unit
Partition #2 (3.75m L X 2.7m H) w/ doble D¢ 1 unit
Partition #3 (4m L X 2.7m H) 1 unit
Partition #4 (4.1m L X 2.7m H) w/ doble D¢ 1 unit
Partition #5 (3.9m L X 2.7m H) w/ doble D¢ 1 unit

Supply & Installation Cos
Glass Works Cost

XIl - HARDWARES & ACCESSORIES 1 lot
Hardwares & Accessories

Xl - CLADDING WORKS 386.63 sgm.
a. Supply & Installation of Aluminum Composite Pannel 4mm PVDF w/ no Sealant Expo
w/ Aluminum Frames T-Runner
Material Description Quantity Unit
4mm.thk. PVDF Composite Panel (see sample) 386.63 sq.m.
Supply & Installation Cos

Cladding Works Cost

XIV - STEEL WORKS 1 lot
a. fabrication of Railings for bridge & Entrance, (see detail)
Material Description Quantity Unit
sch.40 thk. X 20' x 1 1/2"dia. Gl pipe 50 length
Stainless Pipe, 1 3/4" dia x 6m, polished 40 Ingth
Stainless Pipe, 1" dia x 6m, polished 25 Ingth
Stainless Elbow, 1 3/4" diax 90*, plain w/o threaded, polishe 20 pcs
Stainless Cap, 1 3/4" dia, plain w/o threaded, polished 20 pcs
Stainless Welding rod, 5/64" 1kl/box 5 boxes

Material Cost , Php
Labor Cost, Php

Steel Works Cost

XV - ROOFING SYSTEM
a. Installation of Roofing for Ramp 1 lot
Material Description Quantity Unit
sch.40 thk. X 20' x 2"dia. Gl pipe 16 lengths



12mm Plain round bar 31 length

Angle Bar 1 1/2" x 1 1/2" X3/16" thk x 20 ft. 20 lenghts
Flat Bar 6mm thk x 1" x 20 ft 25 pcs
Cee Purlins, 1.50mm thk x 2"x 6"x 20' 35 length
Welding rod 3 boxes
Accessories 1 lot

Material Cost, Php
Labor Cost, Php

Ramp Roofing Cost

b. Installation of Roofing at Bridge (see detail) 1 lot
Material Description Quantity Unit
sch.40 thk. X 20' x 3"dia. Gl pipe 40 lengths
sch.40 thk. X 20’ x 2"dia. Gl pipe 40 lengths
2" x 6" x 1.5mmthk. Cee purlins 80 lengths
Welding Rod, 20kg/box 5 boxes
Acetylene 5 tank
10mmthk. Insulator 3 rolls
Primer Red Oxide 4 gal

Material Cost, Php
Labor Cost, Php

Bridge Roofing Cost

c. Roofing Sheets : 1 lot
Material Description Quantity Unit

1.020m wide (\See Sample') ) 30 shts
Duratile Roofing, 0.4mmthk x 2.8 m eff. width 68 [.m.
Pre-painted End Cap, 0.4mm x 0.6 x 2.4m 10 pcs
Pre-painted Ridge Roll, 0.4mm x 0.610 x 2.6m 12 pcs
Pre-painted End Flashing, 0.4mm x 0.400 x 2.6m 10 pcs
10mmthk. Insulator 10 rolls
Tekscrew # 2 1/2" 2000 pcs
6 mm thk x 4' x 8' concrete board 25 shts

Material Cost, Php
Labor Cost, Php

Roofing Sheets Cost
Roofing Works Cost

XVI - SPECIAL FINISHES 29 sq.m.
a. Installation of Marble Stone ( see sample) for Walling see drawing
Material Description Quantity Unit
Marble stone ( see samplel) 29 sgm.

Special Finishes Cost, Ph
XVIl- PLUMBING WORKS
a. Septic Tank (2 units) 92.5 sgm
Material Description Quantity Unit



Portland Cement, 40 kgs.
4" CHB

DRB, 10 mm dia. X 6m
Plywood, 1/4" thk x 4' x 8'
G.l Tie Wire, # 16
Washed Sand

b.Water Line

Material Description
PPR Pipe, PN 20
PVC solvent

Floor drain PVC 4"x4"
Accessories

c. Sanitary Line, downspouts
Material Description

4" dia x 10' PVC Pipe, s 1000
4" dia PVC Wye

4" dia x 2" PVC Wye

4" dia x 90 PVC elbow

4" dia x 45 PVC elbow

4" dia PVC cleanout

4" dia PVC p-trap

3" dia x 10' PVC Pipe, s 1000
3" dia PVC elbow

2" dia x 10' PVC Pipe, s 1000
2" dia PVC elbow

d. Plumbing Fixtures

116 bags

1202 pcs.
69 lengths
6 shts
2 kgs.
2 cu.m.

Material Cost, Php
Labor Cost, Php

Septic Tank Cost

1 lot
Quantity Unit
1 lot
30 cans
1 lot
1 lot

Material Cost, Php
Labor Cost, Php

Waterline Cost

Quantity Unit

45 pcs.
40 pcs.
40 pcs.
100 pcs.
50 pcs.
25 pcs.
25 pcs.
150 pcs.
81 pcs.
70 pcs.
150 pcs.

Material Cost, Php
Labor Cost, Php

Sanitary Line Cost

e. Installation of Exhaust Fan including Ducting & Diffuser, (See detail)

Material Description

Stainless Sink w/ Complete ass.
Granite Slab for Sink .60 x 1.5mtrs, (see sample)

Toilet Bowl, Flush Type
Lavatory

Urinals

Lavatory faucet

Gooseneck faucet, Brass type

Quantity Unit

7 units
5 units
12 sets
12 sets
2 sets
12 pcs.
12 pcs.



Plastic Faucet, Heavy Duty 25 pcs.

Gate Valves 25 pcs.
Soap Holder 12 pcs.
Tissue Holder 15 pcs.
6" x 6" Floor Drain 40 pcs.
4" x 4" Floor Drain 4 pcs.
Exhaust Fan w/ Ducting & Diffuser 30 sets

Material Cost, Php

Labor Cost, Php

Plumbing Fixture Cost
e. Drainage System

Material Description Quantity Unit

12" concrete culvert 90 pcs
Portland Cement , 40 kgs. 20 bags
Washed Sand 3.0 cu.m.

Material Cost, Php
Labor Cost, Php
Drainage System Cost
Plumber Work Cost
XVII - ELECTRICAL WORKS 1 lot
a. Installation of Lighting & Power, data and voice.
b. Installation of Data & Voice piping including utility boxes.

Material Description Quantity Unit
Roughing-ins of data and voice (see detail) 1 lot
20mm dia.uPVC Pipe 520 lengths
25mm dia.uPVC Pipe 50 lengths
40mm dia.uPVC Pipe 13 lengths
75mm dia.uPVC Pipe 2 lengths
110mm dia.uPVC Pipe 22 lengths
40mm dia.uPVC elbow 10 pcs
50mm dia.uPVC elbow 30 pcs
63mm dia.uPVC elbow 5 pcs
75mm dia.uPVC elbow 5 pcs
110mm dia.uPVC elbow 5 pcs
20mm dia PVC male adaptor w/ locknut 650 sets
25mm dia PVC male adaptor w/ locknut 120 sets
40mm dia PVC male adaptor w/ locknut 26 sets
50mm dia PVC male adaptor w/ locknut 40 sets
63mm dia PVC male adaptor w/ locknut 12 sets
75mm dia PVC male adaptor w/ locknut 4 sets
110mm dia PVC male adaptor w/ locknut 2 sets
110mm dia entrance cap 1 pc
1/2" dia. PVC moldflex 42 rolls
3/4" dia. PVC moldflex 7 rolls

8" x 8" x 4" metal Pull Box w/ cover 10 pcs.



12" x 12" x 6" metal Pull Box w/ cover

4" x4" uPVC Junction Box

2" x 4 " uPVC Utility Box

4" x 4 " uPVC Square Box

Flush Type Switch (1-gang)w/ plate

Flush Type Switch (2-gang)w/ plate

Flush Type Switch (3-gang)w/ plate

Flush Type Switch (1-gang, 3-way) w/ plate
1-gang universal outlet, 3-prong w/ plate
2-gang universal outlet, 3-prong w/ plate
2-gang universal outlet, 3-prong w/ weather proof cover
G.I. tie wire #16,35 kgs/roll

Electrical Tape, big, 3M

Rubber Tape

LED emergency light (2 bulbs in one housing)

100mm dia circular recessed type housing w/ 9Watts E27

LED downlight

150mm dia circular surface type housing w/ 12Watts E27

LED downlight

2x23W T8 LED tube light in 1200mm Recesed luminaire w/

acrylic diffuser

14W T5 LED tube light w/ base

250 sq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

200 sgq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

125 sq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

100 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

80 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

60 sq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

38 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

30 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

15
450
200

40

36

12

19

30
122

400
15

30

230

35

78

325

240

30

30

40

36

112

63

56

pcs.
pcs.
pcs.
pcs.
sets
sets
sets
sets
sets
sets
sets
rolls
pcs.

pcs.

pcs.

sets

sets

sets

sets

mtrs

mtrs

mtrs

mtrs

mtrs

mtrs

mtrs

mtrs



22 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

14 sq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

8.0 sq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded (100mtr/roll)

5.5 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

3.5 sq.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

2.0 sg.mm. THHN/THWN-2 Building Wire 90°C both
Wet/Dry 600V, Copper Wire , Stranded

Copper Clad Ground rod with accessories

Digital Check Meter , 3 - phase with PT, CT and
accessories

Wire way and gutters
#REF!

Main - MCCB: 2 - 800AT/1000AF, 3P, 240V, 36KAIC w/ trip unit,
manual transfer switch w/ mechanical interlock Breaker
Lugs: KC-10, 400A Branches: MCCB: 1 - 300AT,
630AF, 3P, 240V, 36kAIC, bolt-on type w/Trip Unit & Lugs

MCCB: 1 - 250AT, 630AF, 3P, 240V, 36KAIC, bolt-on type w/Trip
Unit & Lugs  MCCB: 4 - 150AT, 160AF, 3P, 240V, 25kAIC, bolt-
on type w/Trip Unit & Lugs ~ Complete w/ Busbar, hardware,
lugs, accessories, and grounding bus  Enclosure Specs: Nema
1, surface mounted, B.l. Ga#16, chemically treated,powder
coated

Main - MCCB: 300AT/630AF, 3P, 240V, 36KkAIC, bolt-on type
w/Trip Unit and Lugs Branches MCCB: 1 - 200AT, 250AF,
3P, 240V, 25KAIC, bolt-on type w/Trip Unit & Lugs MCCB: 1 -
175AT, 250AF, 3P, 240V, 25KAIC, bolt-on type w/Trip Unit &
Lugs MCCB: 2 - 80AT, 160AF, 3P, 240V, 25kAIC, bolt-on type
2 - SPACE Complete w/ Busbar, hardware, lugs, accessories,
and grounding bus  Enclosure Specs: Nema 1, surface
mounted, B.l. Ga#16, chemically treated,powder coated

183

288

67

16

#REF!

mtrs

mtrs

rolls

rolls

rolls

rolls

set

set

lot
#REF!

assembly

assembly



Main - MCCB: 250AT/250AF, 3P, 240V, 25kAIC, bolt-on type
w/Trip Unit and Lugs Branches: MCCB: 1 - 160AT, 160AF,
3P, 240V, 25KAIC, bolt-on type w/Trip Unit & Lugs  MCCB: 1 -
125AT, 160AF, 3P, 240V, 25KAIC, bolt-on type w/Trip Unit &
Lugs MCCB: 2 - 80AT, 160AF, 3P, 240V, 25kAIC, bolt-on
type w/Trip Unit & Lugs 2 - SPACE Complete w/
Busbar, hardware, lugs, accessories, and grounding bus
Enclosure Specs: Nema 1, surface mounted, B.l. Ga#16,
chemically treated,powder coated

Main - MCCB: 80AT/160AF, 3P, 240V, 25kAIC, bolt-on type
w/Trip Unit and Lugs Branches: MCB: 24 - 20AT,
63AF, 2P, 240V, 10kAIC, bolt-on type Complete w/ Busbar,
hardware, lugs, accessories, and grounding bus Enclosure
Specs: Nema 1, surface mounted, B.l. Ga#16, chemically
treated,powder coated

Main - MCCB: 200AT/250AF, 3P, 240V, 25kAIC, bolt-on type
w/Trip Unit and Lugs Branches: MCCB: 1 - 80AT,
160AF, 3P, 240V, 25kAIC, bolt-on type  MCCB: 1 - 60AT,
160AF, 3P, 240V, 25kAIC, bolt-on type MCCB: 2 - 40AT,
160AF, 3P, 240V, 25kAIC, bolt-on type  MCCB: 1 - 30AT,
160AF, 3P, 240V, 25kAIC, bolt-on type MCCB: 5 - 40AT,
160AF, 2P, 240V, 25kAIC, bolt-on type MCB: 2 - 30AT,
63AF, 2P, 240V, 10kAIC, bolt-on type = MCB: 8 - 20AT, 63AF,
2P, 240V, 10kAIC, bolt-on type Complete w/ Busbar,
hardware, lugs, accessories, and grounding bus  Enclosure
Specs: Nema 1, surface mounted, B.l. Ga#16, chemically
treated,powder coated

Main - MCCB: 175AT/250AF, 3P, 240V, 25kAIC, bolt-on type
w/Trip Unit and Lugs Branches: MCCB: 32 - 20AT,
160AF, 2P, 240V, 25KAIC, bolt-on type Complete w/ Busbar,
hardware, lugs, accessories, and grounding bus Enclosure
Specs: Nema 1, surface mounted, B.l. Ga#16, chemically
treated,powder coated

Main - MCCB: 80AT/160AF, 3P, 240V, 25kAIC, bolt-on type
w/Trip Unit and Lugs Branches: MCB: 20 - 20AT, 63AF, 2P,
240V, 10KAIC, bolt-on type Complete w/ Busbar, hardware,
lugs, accessories, and grounding bus  Enclosure Specs: Nema
1, surface mounted, B.l. Ga#16, chemically treated,powder
coated

assembly

assembly

assembly

assembly

assembly



Main - MCCB: 160AT/160AF, 3P, 240V, 25KAIC, bolt-on type

w/Trip Unit and Lugs Branches: MCCB: 1 - 60AT,

160AF, 3P, 240V, 25kAIC, bolt-on type MCCB: 2 - 40AT,

160AF, 3P, 240V, 25kAIC, bolt-on type MCCB: 1 - 30AT,

160AF, 3P, 240V, 25kAIC, bolt-on type MCCB: 3 - 40AT, 1 assembly
160AF, 2P, 240V, 25kAIC, bolt-on type  MCB: 4 - 30AT, 63AF,

2P, 240V, 10KkAIC, bolt-on type MCB: 13 - 20AT, 63AF, 2P,

240V, 10KAIC, bolt-on type =~ Complete w/ Busbar, hardware,

lugs, accessories, and grounding bus Enclosure Specs:

Nema 1, surface mounted, B.l. Ga#16, chemically
treated,powder coated

Main - MCCB: 125AT/160AF, 3P, 240V, 25kAIC, bolt-on type

w/Trip Unit and Lugs Branches: MCCB: 1 -

40AT, 160AF, 3P, 240V, 25kAIC, bolt-on type MCCB: 1 - 30AT, 1 assembly
160AF, 3P, 240V, 25KAIC, bolt-on type ~ MCB: 2 - 40AT, 63AF,

2P, 240V, 10KAIC, bolt-on type MCB: 2 - 30AT, 63AF, 2P,

240V, 10KAIC, bolt-on type MCCB: 12 - 20AT, 63AF, 2P, 240V,

25KAIC, bolt-on type Complete w/ Busbar, hardware, lugs,

accessories, and grounding bus  Enclosure Specs: Nema 1,

surface mounted, B.l. Ga#16, chemically treated,powder coated

MCB: 40AT, 63AF, 3P, 240V, 10kAIC Complete w/

Busbar, hardware, lugs, accessories, grounding Enclosure 2 assembly
Specs: Nema3R, surface mounted, B.l. Ga#16, chemically

treated,powder coated

MCB: 60AT, 160AF, 3P, 240V, 25kAIC  Complete w/ Busbar,

hardware, lugs, accessories, grounding ;Enclosure Specs: 2 assembly
Nemal, surface mounted, B.I. Ga#16, chemically treated,powder

coated

Material Cost, Php
Labor Cost, Php

XIX - HYAC SYSTEM

a. Supply and installation of ACU including installation of copper tube per unit within 1C
tube, rubber insulation, PE tape, PVC pipe for drain, wiring from condenser to evaporal
fabrication of painted wall-hang bracket for condensel

Material Description Quantity Unit
ACU: 1 TR, Split-type, Inverter Direct Expansion Fan Coil

Unit suitable for wall-mounted, free blow application, 2 set
230V/1ph/60Hz

ACU: 1.5 TR, Split-type, Inverter Direct Expansion Fan Coil

Unit suitable for wall-mounted, free blow application, 3 set
230V/1ph/60Hz

ACU: 2 TR, Split-type, Inverter Direct Expansion Fan Coil
Unit suitable for wall-mounted, free blow application, 1 set
230V/1ph/60Hz



ACU: 3 TR, Split-type, Inverter Direct Expansion Fan Coil
Unit suitable for floor-mounted, free blow application,
230V/1ph/60Hz

ACU: 5 TR, Split-type, Inverter Direct Expansion Fan Coll
Unit suitable for floor-mounted, free blow application,
230V/1ph/60Hz

set

set

Supply & installation Cos

XX - FIRE Protection and Alarm System
A. - Fire Sprinkler

Material Description Quantity
Fire Extinguisher, HCFC 123, (10lbs); 2
5

Fire Extinguisher, ABC Dry Chemical Content, Red (10Ibs)

Fire Hose Cabinet with complete accessories 4
Bl Pipe 4" dia Sch 40 10
Bl Pipe 3" dia Sch 40 10
Bl Pipe 2 1/2" dia Sch 40 6
Bl Pipe 2" dia Sch 40 5
Bl Pipe 1 1/2" dia Sch 40 8
Bl Pipe 1" dia Sch 40 66
BI Fittings 1
Sprinkler Heads 144
Sight Glass 1" dia 2
Ball Valve 1" 4
Water Flow Switch 2
Pipe Hangers and Supports 1
Consumables 1
Floor Control Valve 75mm 2

B. - FIRE ALARM SYSTEM

Fire Alarm Control Panel 4 zones 2
Smoke Detector 80
Fire Alarm Bell 4
Manual Pull Station 4
TF wire #16 14
uPVC Pipe 12.5mm 180
Other accessories and consumables 1

Unit
unit
unit

set
length
length
length
length
length
length
lot
pc
pc

pc
set
lot
lot
set

set
pc
pc
pc
roll
length
lot

Total Material Cost
Labor Cost, Php

XXI - PAINTING WORKS 1909

Sqg.m.



Material Description Quantity Unit

Liquid Tile Primer 90 gals.
Liquid Tile Gloss 180 gals.
Liquid Tile Cast 160 gals.
Liquid Tile Reducer 140 gals.
Liquid Tile Tint Colors 250 pints
Sand Paper, # 80 50 mts
Sand Paper, # 120 200 pcs
Sand Paper, # 240 100 pcs
Paint Roller w/ Tray, 7", heavy duty 25 pcs
Paint Roller w/ Tray, 5", heavy duty 25 pcs
Accessories 1 lot

Material Cost, Php
35% Labor Cost, Php

Painting Works Cost

XXIl- SUPPLY & INSTALLATION OF ELEVATOR
a. Steel Works :
b. installation of Top Roofing for Elevator (see Sample Design)

Material Description Quantity Unit
WF 10 x 49 Beam 6 lengths
MS Plate 1/2" thk 2 shts
Angle Bar 6mm x 2" x 2"x 20' 8 lengths
Acetylene & Oxygen 7 sets
Welding Rod 5 boxes

Material Cost, Php
Labor Cost, Php

Steel Works & Roofing W

c. Glass Exterior Works
Material Description Quantity Unit

1/2" thk. Brown Glass Frameless Design w/ Analuk Frame

( see Drawing)
1 lot

Supply & Installation Cos
Glass Exterior Cost

d. Electrical Works:

d.1. Supply,installation & tapping of new transformer from the nearest post to the elevatc
d.2. Supply and installation of switches and lighting fixtures at the elevator area.

d.3. Electrical Works for Elevator are Ready for 5th floor

Material Description Quantity Unit
25 KVA transformer 1 unit
Electrical Wires 1 lot



e. ELEVATOR UNIT

Material Cost, Php
Labor Cost, Php

Electrical Work for Elevat

1 lot

Elevator unit Cost
a. Supply & installation of one (1) unit Elevator
General Specifications
Quantity
Type
Fireman's Lift
Capacity ( kg)
Speed (m/s)
No. of Stops
No. of Openings

Floor Designation

Travel Height

Hoistway

Shaft Size

Lift Arrangement

Pit Depth (mm)

Drive System

Control System

Operation

Machine Room Location

LIFT CAR

Car Size (W x D x H) Structural
Door Type

Door Size (W x H)

Door Panel

Door Sill

Front Wall Finishes

Rear Wall Finishes

Side Wall Finishes

Handrails

C.O.P. Buttons

No. of COP's Location

COP Facelate

Platform Decoration

Car Ceiling

LIFT LOBBY

Landing Door Panel Finishes ( Main Floors)
Landing Door Panel Finishes ( Typical Floors)
L.O.P. Buttons

L.O.P.Facelate



XXII - PROJECT BILLBOARDS

XXIII - SAFETY AND HEALTH PROGRAMS

| - PRE-ENGINEERING COST

CAR & LANDING POSITION INDICATORS
Car Position Indicator

Landing Position Indicator ( Main Floor )

Landing Position Indicator ( Typical Floor )

ELECTRIC POWER REQUIREMENT ( SUPPLIELC
TAPPED BY THE CONTR/

Power Supply ( Main)

Power Supply Lighting

Transformer Capacity

Earthwire

Power Feeder

STANDARD CONTROL FEATURES

Alarm

Anti-Nuisance

Car Fan / Light Automatic Off

Door Final Timer

Door Pre- opening

Light Curtain

Emergency Light in COP

Full Load Bypass

Overload Measuring w/ load contacts

SPECIAL FEATURES

Arrival Gong on Car

Intercom system, 3 way

Attendant control

Out -of -service Switch

ADDITIONAL FEATURES

Emergency Landing Device- UPS must be provide(

Management Key Switch

Training of in-house elevator maintenance and ope

Warranty : Two (2) years , parts and service
Supply & Installation of E

1 PC.

1 lot

a. Structural Design, SoilTesting , etc.

Il - ESTIMATED DIRECT COST (EDC):

Material Cost

Labor Cost

Equipment Rental Cost
. Project Billboards

o

Qoo



Il - INDIRECT COST :

e. Safety and Health Program

a. Overhead Expenses & supervi 3.00%
b. Contingencies 1.00%
c. Miscellaneous 3.00%

a. Building Permits

b. Fire Protection Fees

c. As built Plans
d. Contractor's Profit 6.00%
E. VAT 12.00%

TOTAL ESTIMATED PROJECT COST, Php
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144,000.00
Unit Cost Add Amount
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Unit Cost Add Amount
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Unit Cost Add Amount
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Unit Cost Add Amount




Unit Cost Add Amount

Unit Cost Add Amount
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& brown mosquito Screen
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sed ( see Detail )
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Unit Cost Amount
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o electrical panel
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or Cost

One (1) Lift
1
Stretcher Lift

Homing
1000 kg. ( Minimum)
30 mtrs./ min. (minimum)
2 & ready up to 5th floor

1 @ front
Ground and 2nd Floor & Ready
up to 5th Floor

6.70 m

maximum requirement
single

1600mm

Permanent Magnet Gearless
VVVF

SIMPLEX

Inside the hoistway /shaft

1400mm x 2400 mm x 2350 mm
2- panel Side Opening
1200 mm x 2100 mm
Hairline Stainless Steel
Aluminum
Hairline Stainless Steel
Hairline Stainless Steel
Hairline Stainless Steel

rear wall, left & right walls
Manufacturer's Standard
1- right front wall
Hairline Stainless Steel
Tango Granite
Std. Stainless Steel

Hairline Stainless Steel
Hairline Stainless Steel
Manufacturer's Standard
Stainless ,Hairline



Manufacturer's Standard

Manufacturer's Standard

LED Dot Matrix w/ Direction Arrows
) INSTALLED AND

ACTOR)

230VAC, 3PH, 60 HZ

220 VAC, 1 PH, 60 HZ

25 KVA

6 square mm

10 square mm

1in case of power failure.

rrators.

Sub - total



Sub - total -

Sub - total -



PROJECT NAME : CONSTRUCTION OF KIDNEYCENTER

LOCATION . DRMC Compound, Apokon, Tagum City

APPROPRIATION  : P 40,000,000.00

FUND SOURCE : GAA 2017

SUBJECT : SCOPE OF WORKS and TECHNICAL SPECIFICATIONS

1.0 GENERAL REQUIREMENTS

This item shall consist of the following:
a.) Mobilization & Demobilization
b.) Government Permits
c.) Temporary Facilities
d.) Project Billboard
e.) Health & Safety Requirement
f.) Material Testing for Concrete, CHB & Reinforcing Steel Bars

2.0 SITEWORKS

This item includes clearing & grubbing — removal/demolition of DRMC Canteen, trees and
clearing of other unwanted objects within the area of construction;

3.0 EARTHWORKS

a.) This item includes site clearing, batter board staging and preparation of the natural
ground elevation for embankment-earthworks, backfilling of depressed areas to the
desired elevation (Refer to Detailed Drawings for elevations) ;

b.) Excavation & backfilling for concrete columns, footings, tie beams, wall footings,
sanitary & storm drainage lines, septic vaults & catch basins in accordance with the
detailed drawings and specifications;

c.) Earthfill & Gravel base for Landings with Stairs and/or Ramps for access to adjacent
building;

d.) Shrinkage factor of 10% for compaction shall be added to volume of earth fill and
gravel base.

4.0 REINFORCED CONCRETE WORKS

a.) This item includes reinforced concrete columns & footings, tie beams, CHB wall
footings, concrete roof beams, concrete floor slabs;

b.) Reinforced concrete slabs for stairs, ramps & landings @ entrance access and fire
exits, ;

Class “A” mixture shall be applied to concrete columns & footings, roof beams, tie beams & wall
footings, concrete counter, top & bottom slabs for septic vaults , catch basins, concrete floor
slabs, stairs, ramps and landings. (Refer to detailed drawings & specifications for sizes of steel
reinforcement).

(Please refer to Approved Detailed Plans, Drawings & Specifications)



5.0 MASONRY WORKS

1.) This item consists of the construction of all 150mm thk. CHB walls for zocalo and perimeter
wall, 100mm thk. CHB for interior partition walls, T&B/CR walls, concrete counter stands,
CHB walls for septic vaults & catch basins.

2.) Includes 150mm thk CHB for zocalo and 100mm thk. for walls of Stairs/Ramps & Landings
@ Building Entrances & Fire EXxits.

3.) All Concrete Hollow Blocks shall be machine-made. And, except @ zocalo, all CHB walls
shall be cement plastered (20mm thk.) and smooth finished and are reinforced with 10mm
dia. deformed bars with spacing of 600mm o.c. for vertical reinforcement and every 3 layers
for horizontal reinforcement.

4.) Mortar filler shall be Class “B” mixture while Cement Plastering shall be Class “A” mixture.

(Please refer to Approved Detailed Plans, Drawings & Specifications)

6.0 DOOR AND WINDOWS

DOORS : Fabrication and installation

D-1, Double swing frameless glass door,w/ fixed glass door view window,heavy duty
floor mounted door closer, 3/4" dia. x 14" stainless grab bar

D-2, Double swing hard wood frame, hcfd w/ 1/4" thk. clear glass view window, 1/4" thk.
stainless bumper, hard wood jamb, heavy duty floor mounted door closer,3/4" dia. x 14"
stainless grab bar, automotive finished paint.

D-3,Double Leaf HCFD w/ 14" thk. clear glass view window, aluminum frame door
w/ 14" thk. stainless bumper, hard wood jamb, heavy duty floor lever type door
closer, automotive finished paint.

D-4, HCFD heavy duty floor lever type door closer, automotive finished paint.

D-5, PVC Door (900x2100mm) with louver at the bottom and heavy duty lever type door
knob

D-6, PVC Door (800x2100mm) with louver at the bottom and heavy duty lever type door
knob

D-7, PVC Door (700x2100mm) with louver at the bottom and heavy duty lever type door
knob

D-8, PVC Door (650x2100mm) with louver at the bottom and heavy duty lever type door
knob

Use Fabrication of Door Jambs using 2” x 6” Yacal Lumber.

WINDOWS: Fabrication and installation
W-1, 6mm thk. Clear Sliding Glass Window, on Analuk Frame including installation

W-2 to W-6, 6mm thk. Brown Glass Awning Window, on Analuk Frame including
installation



GLASS PARTITION, (see Partition Schedule)Double sliding analuk frame & 1/4 " thk.
clear glass w/ lock,installation of smoked tent ( see sample), heavy duty sliding runner
for glass door

7.0 CEILING WORKS

Installation of PVC Acoustic Gypsum Board on metal furring, carry channels &
accessories;

Installation of Concrete board on metal furring and hangers;

Supply & Installation of Spandrel Ceiling system including angles, furring and hangers
for exterior ceiling system.

(Please refer to Approved Detailed Plans, Drawings & Specifications)

8.0 ELECTRICAL WORKS

Installation of Service Entrance Conductor,

Installation of Feeeder Line & Subfeeder Line Conductor,

Installation of Ligthing Fixtures, Convenience Outlets & ACU Outlets,
Installation of Wiring Devices, Main Distribution Panel, Panel Boards, Breakers,
Conduits & Fittings

9.0 TILE WORKS
Installation of Interior & Exterior Floor Tiles;

a. Installation of Toilet Floor & Wall Tiles
b. Installation of Floor Tiles @ hallway, Stairs, Utility Room and Hostel Rooms.

Use 600 mm x 600mm Synthetic Granite, Polished for interior Floor Area.
Use 300mm x 300mm Unglazed Ceramic Tiles for Toilet Floor.
Use 300mm x 300mm Glazed Ceramic Tiles for Toilet Walls.

10.0 PLUMBING WORKS @ T & B and SINK COUNTERS :

This activity includes the following installation of:

1.) Water Closet (White), w/ Complete Accessories;

2.) Wall-hung Lavatory(White), w/ Complete Accessories;

3.) 100mm dia. PVC Sanitary Pipe Lines & Fittings for Water Closet & Floor Drains;

4.) 50mm dia. PVC Sanitary Pipe Line & Fittings for Lavatory/Sink and Ventilation thru
roof;

5.) 20mm dia. (PN20) PPR Clean Water Pipe Lines & Fittings for Water Closets &
Lavatory/Sink Faucets and Shower heads;

11.0 PAINTING WORKS :

Painting Works includes the following:
1.) Use solvent based paints.
2.) Smooth finishing and up 3 coats painting of Interior Perimeter Walls;
3.) Interior CHB Partition Walls;
4.) Plywood Hollow Core Flush Doors and Panel Doors;
5.) Wooden Cabinets;

12.0 ROOFING WORKS for RAMP

a.) Supply, fabrication and installation of roof framings using angle bars
and C-purlins. (See detalils)
b.) Supply and installation of 10 mm thk. double aluminum thermal roof insulator



c.) Supply and installation of Ga. 26 (0.4mm thk) Pre-painted Duratile type roofing sheets (Spanish Red
color) including ridge caps, flashings and accessories.
13.0 WATER PROOFING WORKS:

Supply & installation of membrane water proofing.

14.0 OTHER FINISHING WORKS:

a.) Supply & Installation of Aluminum Composite Pannel 4mm PVDF w/ no Sealant Exposed,;
b.) Installation of Marble Stone for Walling;

c.) Installation of Stainless Steel Hand Railing @ Stairs and Connecting Bridge;

Use 38mm@ Stainless Steel Pipe (sch 40) in a 38mm@ SS Round Flange.

General Scope of Work: (MECHANICAL WORKS — HVAC SYSTEM)

This project shall consist of furnishing and installation of positive air system, heating and ventilating and
air-conditioning system, and, 100% air flow system. This includes necessary electrical connections,
duct works, grills and diffusers, pipes and condensate drains and all other necessary accessories and
auxiliaries, ready for service in accordance with the plans and specifications.

Installation of equipment and its accessories and auxiliaries shall conform to established standards.
The project includes testing of all equipment and all other related activity needed for commissioning.
The contractor shall provide maintenance program for all equipment or as recommended by the
manufacturer. The types, sizes, capacities, quantities and power characteristics of the compressor,
evaporator and condenser shall be as specified or as shown in the plans.

Detailed Scope of Work:
A. SUPPLY OF EQUIPMENT

e ACU: 1 TR, Split-type, Inverter Direct Expansion Fan Coil Unit suitable for wall-mounted, free blow
application, 230V/1ph/60Hz

e ACU: 1.5 TR, Split-type, Inverter Direct Expansion Fan Coil Unit suitable for wall-mounted, free blow
application, 230V/1ph/60Hz

e ACU: 3TR, Split-type, Inverter Direct Expansion Fan Coil Unit suitable for floor-mounted, free blow
application, 230V/1ph/60Hz

e ACU: 5TR, Split-type, Inverter Direct Expansion Fan Coil Unit suitable for floor-mounted, free blow
application, 230V/1ph/60Hz

B. EQUIPMENT INSTALLATION
- Installation of all air handling equipment
- Foundation shall be provided and shall conform to the recommendation of the
manufacturers of the equipment. Equipment shall be levelled on foundation. All spaces
between equipment bases and concrete shall be filled with cement mortar.
- For skid type equipment, anchor the equipment to the concrete slab (10 ins. Thick) using log
screw. Clearance around equipment base should not be less than 12 inches
C. REFRIGERANT TUBING/PIPES INSTALLATION
- Installation of refrigerant tubing/pipes and charging of refrigerant
- Pipes shall be supplied and installed as per established standards. Refrigerant pipes shall
be copper tubing, type L or K black steel pipe, schedule 40 for size of 4 inches diameter and
smaller. Pipe over 4 inches shall be black steel pipe schedule 40
D. PIPE INSULATION INSTALLATION
- Installation of 1 inch thick fibre glass insulating material to all tubing/pipes



- Insulation shall be pre-formed fibre glass or its equivalent. The insulating materials shall be
covered with 4 inches x % inch thick poly ethylene film, which shall be overlapped not less
than 2 inches. Pipe insulation shall be adequately protected at point of support by means of
suitable metal shield to avoid damage from compression. Insulated pipes, valves and fittings
located outdoors shall be provided with metal jacket

. ELECTRICAL WORKS

- Provision of electrical supply cables necessary to all equipment

- Power supply shall be provided by the contractor at the pull box installed inside the machine
room and shall furnish and install the main circuit breaker and starter with suitable ratings
and capacities, conduits, wiring, fittings, devices and all other equipment and electrical
connections needed to complete the electrical installation of the system. All electrical works
shall comply with the latest edition of the electrical code, with the applicable ordinance of the
local government and all the rules and requirements of the local power company

. CONSTRUCTION REQUIREMENT

- The air conditioning system shall be entirely automatic in operation and shall not require the
presence of attendant except for periodic inspection for lubrication and other maintenance
schedule. All equipment and materials shall be inspected upon delivery and shall be tested
after installation. Piping shall not be buried, concealed, or insulated until it has been
inspected, tested and approved. Walls, floors and other parts of the building and equipment
damaged by the contractor in the prosecution of the work shall be replaced as shown in the
plans

. CONTRACTOR REQUIREMENT

- The contractor shall have ample experience on positive and negative air system, heating
and ventilating and air-conditioning system, hospital air flow system on OR/DR and
infectious and laboratory rooms.

- The Contractor shall reflect in the plan or tabulation sheet air flow rate requirement and TR
for all AHU'’s, also its corresponding vent air flow rate. The contractor must indicate
ASHRAE reference

- The contractor shall have completed similar project that can be visited for verification within
MINDANAO REGION

. OPERATING TEST

- HVAC, AIR HANDLING, DIFFUSER, AND DAMPER equipment shall be tested for 8 hours
per day for three consecutive days or longer when so directed, under the supervision of the
manufacturers qualified and authorized representative, who will make necessary adjustment
and instruct designated plant operating personnel for each operation and maintenance of
the system equipment and controls.

- Operating test of complete HVAC system shall be 6 hours minimum for each system. Test of
air flow, temperature and humidity shall be made to demonstrate that each complies with the
requirements of the plans and specifications

METHOD OF MEASUREMENT

- The work under this item shall be measured either by set, piece, length, square foot actually
placed and installed as shown in the plans

- Compressor, condenser and evaporator shall be measured by set; grills, diffusers and
valves by piece, pipe/tubing by length, duct and insulation by square foot

MISCELLANEOUS

- The owner shall be provided with three (3) bound copies “ AS BUILT “ diagram, shop
drawings, parts lists, serial number and inventory of equipment including manufacturers and
maintenance manuals

- All standard tools and equipment shall be furnished for proper and regular maintenance of
installed equipment

. STANDARDS

- DOH Air-conditioning specifications and standards
- SMACNA



- ASHRAE
- NFP

General Scope of Work: FIRE FIGHTING (STAND PIPE) SYSTEM

This project shall consist of furnishing and installation of Fire Fighting (Stand Pipe) system. Provide
necessary isolating fixtures such as Gate Valves and Check Valves at supply side and Check Valve at
fire department sides, installation of pipes (welded or threaded type), installation FHC and other
accessories and auxiliaries necessary for the system to have reliable operation, also, to provide
Siamese Twin connection for fire department use to continue the fire fight during outage/ran-out of
water supply. Fire Hose Cabinets (FHC) shall be installed in a strategic location for proper fire fight and
to maximize hose reach. Installation of pipes, hangers, and system testing should conform to NFPA
standards. System testing shall be done in the presence of the hospital chief, provincial engineer,
project engineer and DOH representative.

Detailed Scope of Work:

L. SUPPLY OF EQUIPMENT AND INSTALLATION OF PIPES, VALVES, FHC
- Supply and installation of FHC set complete with 130 ft. fire hose, nozzle, Gate Valve 150
psi WOG, 10 Ibs. ABC dry type chemical fire extinguisher, steel cabinet with glass window
and signage. FHC shall be in accordance with NFPA standards
- Supply and installation sch. 40 seamless welded or threaded Bl pipe including its fittings.
Size of pipe shall be in accordance with the NFPA standards
- Supply and installation of Bronze Gate Valve 150 psi WOG
- Supply and installation of Bronze Swing Check Valves 150 psi WOG
- Supply and installation of Siamese Twin Valve. Size of Siamese twin shall be in accordance
with NFPA standards
M. INSTALLATION OF HANGERS , SUPPORTS, AND FITTINGS
- Installation of pipe hangers and supports. Support shall be ¥4"X2"X2” angle bar, hangers and
pipe clamps shall not be less than 2" dia. threaded with nut or as per drawing and
specification. Pipe support shall be wall mounted unless specified in the drawing
- Installation of pipes shall be welded using weld rod compatible to the pipe metallurgy
composition. All fittings shall be of Black Iron except for valves
- Valves and check valves shall be threaded and in conformance with ASTM standards
N. PIPE PROTECTION
- Buried pipes shall be provided with bituminous material wrapped around its circumferential
- Exposed pipes shall be applied with epoxy primer AB for two coatings
- Exposed pipes shall be applied with fire red paint for two coatings after application of epoxy
primer
O. CONSTRUCTION REQUIREMENT
- The fire fighting system shall be entirely semi-automatic in operation by just assuring that all
main gate valves are permanently open in nature (Main Gate Valves means valves at supply
and fire department sides)and shall be connected to elevated tank
- The system shall have 2 (two) storey as one of its TDH consideration. See accompanying
tabulation sheet for elevations
- The system shall adopt down feed system and shall not require the presence of attendant
except for flow testing and other maintenance schedule
- All FHC’s shall be provided with gate valves and it shall be opened manually to make it
operational
- The system shall be in conformance with NFPA standards
- The system shall have end drain for line removal of dirt and flow testing
- All materials shall be inspected upon delivery and shall be tested after installation. Piping
shall not be buried, concealed, or insulated until it has been inspected, tested and approved.
Wallls, floors and other parts of the building and equipment damaged by the contractor in the
prosecution of the work shall be replaced as shown in the plans



. CONTRACTOR REQUIREMENT

- The contractor shall have ample experience on fire fighting system specially on stand pipe
system

- The contractor shall reflect in the plan or in the tabulation sheet type of stand pipe system in
accordance with NFPA standards, its water flow requirement, minimum residual pressure
and corresponding engine driven pump requirement complete with specifications. Detailed
pump power calculation shall be submitted for verification

- The contractor shall have completed similar project that can be visited for verification within
MINDANAO REGION

. OPERATING TEST

- The piping system shall be hydro tested 1.5 times the operating pressure or as per
recommended in the NFPA standards. Test shall be within 3 hours without dropping of
pressure.

- All leak/s or suspected leak/s shall be eliminated/repaired before acceptance

. METHOD OF MEASUREMENT

- The work under this item shall be measured either by set, piece, length, square foot actually
placed and installed as shown in the plans
- FHC shall be measured by set; valves by piece, pipe/tubing by length

. MISCELLANEOUS

- The owner shall be provided with three (3) bound copies “ AS BUILT “ diagram, shop
drawings, parts lists, serial number and inventory of equipment including manufacturers and
maintenance manuals

- All standard tools and equipment shall be furnished for proper and regular maintenance of

installed equipment
T. STANDARDS

- UNIFORM PLUMBING CODE

- NFPA

GENERAL SCOPE OF WORK & SPECIFICATIONS:
( Supply & installation of one (1) unit Elevator)

General Specifications
Quantity

Type

Fireman's Lift
Capacity ( kg)

Speed (m/s)

No. of Stops

No. of Openings

Floor Designation

Travel Height

Hoistway

Shaft Size

Lift Arrangement

Pit Depth (mm)

Drive System

Control System
Operation

Machine Room Location
LIFT CAR

One (1) Lift
1
Stretcher Lift
Homing
1000 kg. ( Minimum)
30 mtrs./ min. (minimum)
2
1 @ front
Ground and 2nd Floor

6.70 m

maximum requirement
single

1600mm

Permanent Magnet Gearless
VVVF

SIMPLEX

Inside the hoistway /shaft



Car Size (W x D x H) Structural 1400mm x 2400 mm x 2350 mm

Door Type 2- panel Side Opening
Door Size (W xH) 1200 mm x 2100 mm
Door Panel Hairline Stainless Steel
Door Sill Aluminum

Hairline Stainless Steel

Rear Wall Finishes Hairline Stainless Steel

Side Wall Finishes Hairline Stainless Steel

Handrails Double Round Stainless Steel @ rear wall, left & right walls
C.O.P. Buttons Manufacturer's Standard

No. of COP's Location 1- right front wall

Front Wall Finishes

COP Facelate Hairline Stainless Steel
Platform Decoration Tango Granite

Car Ceiling Std. Stainless Steel

LIFT LOBBY

Landing Door Panel Finishes ( Main Floors) Hairline Stainless Steel
Landing Door Panel Finishes ( Typical Floors) Hairline Stainless Steel
L.O.P. Buttons Manufacturer's Standard

L.O.P.Facelate Stainless ,Hairline
CAR & LANDING POSITION INDICATORS
Car Position Indicator

Landing Position Indicator ( Main Floor )
Landing Position Indicator ( Typical Floor)

Manufacturer's Standard
Manufacturer's Standard
LED Dot Matrix w/ Direction Arrows

ELECTRIC POWER REQUIREMENT ( SUPPLIED ,INSTALLED AND
TAPPED BY THE CONTRACTOR)

Power Supply ( Main)

Power Supply Lighting
Transformer Capacity

Earthwire

Power Feeder

STANDARD CONTROL FEATURES
Alarm

Anti-Nuisance

Car Fan / Light Automatic Off

Door Final Timer

Door Pre- opening

Light Curtain

Emergency Light in COP

Full Load Bypass

Overload Measuring w/ load contacts

SPECIAL FEATURES
Arrival Gong on Car
Intercom system, 3 way
Attendant control

Out -of -service Switch

ADDITIONAL FEATURES

230VAC, 3PH, 60 HZ
220 VAC, 1 PH, 60 HZ
25 KVA

6 square mm

10 square mm



Emergency Landing Device- UPS must be provided in case of power failure.
Management Key Switch

Training of in-house elevator maintenance and operators.

Warranty : Two (2) years , parts and service

Prepared By: Recommending Approval:
(sgd)FERDIE ARNEL D. DENAQUE, CE (sgd)CARLITO U. PILLERIN, CPA
DRMC - EFMS Head Chief Administrative Officer

Approved by:

(sgd) BRYAN O. DALID, MD, FPCS, FPSGS, FPALES
Medical Center Chief Il
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	There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations.
	8. Subcontracts
	8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the Procuring Entity and stated in the BDS. However, subcontracting of any portion shall not relieve the Bidder from any li...
	8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is found by the Procuring Entity to be ineligible, the subcontracting o...
	8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submis...

	B. Contents of Bidding Documents
	9. Pre-Bid Conference
	9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the changes...
	9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10. Clarification and Amendment of Bidding Documents
	10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity at the address indicated in the BDS at least ten (10) cal...
	10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before the deadline for the submission and rece...
	10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and the website of the Procuring Entity concerned, if available, and at any conspicuous place in the premises of the Procuring Entity concerned. It shall be the...

	C. Preparation of Bids
	11. Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12. Documents Comprising the Bid: Eligibility and Technical Components
	12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and technical documents:
	(a) Eligibility Documents –
	Class “A” Documents
	(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR, except for foreign bidders participating in the procurement by a Philippine Foreign Service Office or Post, which shall submit their eligibility docum...
	(ii) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
	Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 5.4.
	The two statements required shall indicate for each contract the following:
	(ii.1)  name of the contract;
	(ii.2)  date of the contract;
	(ii.3)  contract duration;
	(ii.4) owner’s name and address;
	(ii.5) nature of work;
	(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	(ii.7)  total contract value at award;
	(ii.8)  date of completion or estimated completion time;
	(ii.9)  total contract value at completion, if applicable;
	(ii.10)  percentages of planned and actual accomplishments, if applicable; and
	(ii.11)  value of outstanding works, if applicable.
	The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPE...
	(iii) Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this Project; and
	(iv) NFCC computation in accordance with ITB Clause 5.5.
	Class “B” Documents
	(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.
	(b) Technical Documents –
	(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the bid security in the form of:
	(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	(i.2) a surety bond accompanied by a certification coming from the Insurance Commission that the surety or insurance company is authorized to issue such instruments.
	(ii) Project Requirements, which shall include the following:
	(ii.1) Organizational chart for the contract to be bid;
	(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data. These personnel must meet the required...
	(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project,...
	(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form prescribed in Section IX. Bidding Forms.
	13. Documents Comprising the Bid: Financial Component
	13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the following:
	(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance with ITB Clauses 15.1 and 15.3; and
	(b) Any other document related to the financial component of the bid as stated in the BDS.
	13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be accepted.
	14. Alternative Bids
	14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purpose...
	14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bid...
	14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) wi...
	15. Bid Prices
	15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the priced Bill of Quantities submitted by the Bidder.
	15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of Quantities, shall...
	15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the Bidder.
	15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GCC...
	16. Bid Currencies
	16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate prevail...
	16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at the exch...
	16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	17. Bid Validity
	17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security d...
	18. Bid Security
	18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS, which shall be not less than the percentage of the ABC in accordance with the following schedule:
	The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the Bidder shall enter into contract with the procuring entity and furnish the performance security required under ITB Clause 32.2, within ten (10) calenda...
	18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	18.3. No bid securities shall be returned to Bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a request for reconsid...
	18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid Security will be discharged, but in no case later than the Bid Security va...
	18.5. The bid security may be forfeited:
	(a) if a Bidder:
	(i) withdraws its bid during the period of bid validity specified in ITB Clause 17;
	(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b);
	(iii) has a finding against the veracity of the required documents submitted in accordance with ITB Clause 28.2;
	(iv) submission of eligibility requirements containing false information or falsified documents;
	(v) submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	(vi) allowing the use of one’s name, or using the name of another for purposes of public bidding;
	(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the LCRB;
	(viii) refusal or failure to post the required performance security within the prescribed time;
	(ix) refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	(x) any documented attempt by a Bidder to unduly influence the outcome of the bidding in his favor;
	(xi) failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	(b) if the successful Bidder:
	(i) fails to sign the contract in accordance with ITB Clause 31;
	(ii) fails to furnish performance security in accordance with ITB Clause 32.
	19. Format and Signing of Bids
	19.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and ...
	19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	19.3  The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between the...
	19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	20. Sealing and Marking of Bids
	20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and the original of their financial component in another sealed envelope marked ...
	20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  Thes...
	20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	20.4. All envelopes shall:
	(a) contain the name of the contract to be bid in capital letters;
	(b) bear the name and address of the Bidder in capital letters;
	(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1;
	(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and
	(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding documents, shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge such condition of the bid as submitted. The BAC or the Pro...

	D. Submission and Opening of Bids
	21. Deadline for Submission of Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its or...
	23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received by the Procuring Entity prior to the deadline prescribed for submiss...
	23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express its intention not to participate in the bidding through a letter which...
	23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid F...
	24. Opening and Preliminary Examination of Bids
	24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custod...
	24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the req...
	24.3. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible Bidder whose first bid envelope was rate...
	24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened.
	24.5. All members of the BAC who are present during bid opening shall initial every page of the original copies of all bids received and opened.
	24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class “A” Documents may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign bidder concerned, which shall li...
	a) Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;
	b) Mayor’s/Business permit issued by the local government where the principal place of business of the Bidder is located; and
	c) Audited Financial Statements showing, among others, the prospective Bidder’s total and current assets and liabilities stamped “received” by the Bureau of Internal Revenue or its duly accredited and authorized institutions, for the preceding calenda...
	24.7. Each partner of a joint venture agreement shall likewise submit the document required in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes compli...
	24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of ...
	24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening shall ...
	24.9 To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all Bidders whose bids it has received through its PhilGEPS-registered physical address or official e-mail address. The notice s...

	E. Evaluation and Comparison of Bids
	25. Process to be Confidential
	25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any Bidder regarding the evaluation of their bids until the issuance of the Notice ...
	25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the Bidder’s bid.
	26. Clarification of Bids
	27. Detailed Evaluation and Comparison of Bids
	27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	27.2. The Lowest Calculated Bid shall be determined in two steps:
	(a) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive and, thus,...
	(b) Arithmetical corrections. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications. Any adjustment shall be calculated in monetary terms to determine the calculated prices.
	27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which includes the Bill of Quantities.
	27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes,...
	27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any combination thereof, provided that all Bids and combinations of Bids shall be received by the same deadline and opened and evaluated simultaneously...
	28. Post Qualification
	28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.
	28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through...
	28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity deems necessary and appropriate, us...
	28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE the award of contract to the said Bidder at its submitted p...
	28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make a similar determination of that Bidder’s capabilities to per...
	28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly authorized representative shall approve or disapprove the said recommendati...
	28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and the Bidder in writing of such decision and the grounds for ...
	29. Reservation Clause
	29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresent...
	29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and ...
	(a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the Bidders, or if the collusion is between or among the Bidders themselves, or between a Bidder ...
	(b) If the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding procedures; or
	(c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GOP as follows:
	(i) If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the HoPE;
	(ii) If the project is no longer necessary as determined by the HoPE; and
	(iii) If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
	(a) No bids are received;
	(b) All prospective Bidders are declared ineligible;
	(c) All bids fail to comply with all the bid requirements, fail post-qualification; or
	(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of contract, and no award is made in accordance with Section 40 of the IRR of RA 9184.

	F. Award of Contract
	30. Contract Award
	30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB.
	30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the successful Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or b...
	30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	(a) Submission of the following documents within ten (10) calendar days from receipt of the Notice of Award:
	(i) In the case of procurement by a Philippine Foreign Service Office or Post, the PhilGEPS Registration Number of the winning foreign Bidder; or
	(ii) Valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of the PCAB license and registration for the type and cost...
	(b) Posting of the performance security in accordance with ITB Clause 32;
	(c) Signing of the contract as provided in ITB Clause 31; and
	(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 9184.
	31. Signing of the Contract
	31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, incorporating the...
	31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the Procuring Entity.
	31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	31.4. The following documents shall form part of the contract:
	(a) Contract Agreement;
	(b) Bidding Documents;
	(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pr...
	(d) Performance Security;
	(e) Notice of Award of Contract; and
	(f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	32. Performance Security
	32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring ...
	32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount not less than the percentage of the total contract price in accordance with the following schedule:
	32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall have a fresh period t...
	33. Notice to Proceed
	Within seven (7) calendar days from the date of approval of the Contract by the appropriate government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) together with a copy or copies of the approved contract to the suc...
	34. Protest Mechanism
	Decision of the procuring entity at any stage of the procurement process may be questioned in accordance with Sections 55 of the IRR of RA 9184.


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	1. Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	2. Interpretation
	2.1. In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specif...
	2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Inte...
	2.3. The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	3. Governing Language and Law
	3.1. This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Co...
	3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	4. Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	5. Possession of Site
	5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from fa...
	5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contract time to address such delay shall be...
	5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by i...
	5.4. The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intende...
	6. The Contractor’s Obligations
	6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall...
	6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and co...
	6.3. The Contractor shall be responsible for the safety of all activities on the Site.
	6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their ...
	6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further c...
	6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	6.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site...
	6.10. Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discover...
	7. Performance Security
	7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any of the forms prescribe...
	7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	7.3. The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	7.4. The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	(a) There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	(b) The Contractor has no pending claims for labor and materials filed against it; and
	(c) Other terms specified in the SCC.
	7.5. The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendme...
	7.6. In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not ...
	7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individu...
	8. Subcontracting
	8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in BDS Clause 8.1.
	8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants o...
	8.3. If subcontracting is allowed. The contractor may identify its subcontractor during contract implementation stage. Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract. In either case...
	9. Liquidated Damages
	9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the ...
	9.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.
	10. Site Investigation Reports
	11. The Procuring Entity, Licenses and Permits
	12. Contractor’s Risk and Warranty Security
	12.1. The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occas...
	12.2. The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any ...
	12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perp...
	12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structu...
	(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project ...
	(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/F...
	(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining...
	(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned sh...
	12.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	12.8. In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursement...
	13. Liability of the Contractor
	14. Procuring Entity’s Risk
	14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	(i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	(ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where t...
	15. Insurance
	15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	(a) Contractor’s All Risk Insurance;
	(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	(c) Personal injury or death of Contractor’s employees; and
	(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Ent...
	15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insuranc...
	15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	15.6. The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	(a) The issuer of the insurance policy to be replaced has:
	(i) become bankrupt;
	(ii) been placed under receivership or under a management committee;
	(iii) been sued for suspension of payment; or
	(iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	(v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	16. Termination for Default of Contractor
	16.1. The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been i...
	(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	(iii) The Contractor:
	(i) abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	(ii) does not actually have on the project Site the minimum essential equipment listed on the bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	(iii) does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	(iv) neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	(v) sub-lets any part of this Contract without approval by the Procuring Entity.
	16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded under the Contract shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	17. Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	18. Termination for Other Causes
	18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of conditions that make ...
	18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	(c) The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, pr...
	(d) A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Repre...
	(f) The Contractor does not maintain a Security, which is required;
	(g) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and
	(h) In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but no...
	(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	(ii) drawing up or using forged documents;
	(iii) using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	(iv) any other act analogous to the foregoing.
	18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, f...
	18.5. When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 18.3, the Procuring E...
	18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	19. Procedures for Termination of Contracts
	19.1. The following provisions shall govern the procedures for the termination of this Contract:
	(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such g...
	(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the HoPE a verified position paper stating why the contract should not be terminated.  If the Contractor fails to show cause after...
	(d) The Procuring Entity may, at anytime before receipt of the Contractor’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed, ...
	(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the HoPE shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its decision and, unless o...
	(f) The HoPE may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the HoPE.
	19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring...
	(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to ...
	(i) Employment of competent technical personnel, competent engineers and/or work supervisors;
	(ii) Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	(iii) Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	(iv) Deployment of committed equipment, facilities, support staff and manpower; and
	(v) Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	(c) Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating she...
	(i) Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	(ii) Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	(e) Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	20. Force Majeure, Release From Performance
	20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, ...
	20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontin...
	20.3. If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 28;
	(b) the cost of his suspension and demobilization;
	(c) any sum to which the Procuring Entity is entitled.
	20.5. The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	21. Resolution of Disputes
	21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or d...
	21.2. If the Contractor believes that a decision taken by the Procuring Entity’s Representative was either outside the authority given to the Procuring Entity’s Representative by this Contract or that the decision was wrongly taken, the decision shall...
	21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitra...
	22. Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	(b) If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a s...
	23. Procuring Entity’s Representative’s Decisions
	23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	24.2. The Contractor shall be responsible for design of Temporary Works.
	24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	24.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	25. Acceleration and Delays Ordered by the Procuring Entity’s Representative
	25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Enti...
	25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	26. Extension of the Intended Completion Date
	26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining...
	26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submi...
	27. Right to Vary
	27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	27.2. Variations shall be valued as follows:
	(a) At a lump sum price agreed between the parties;
	(b) where appropriate, at rates in this Contract;
	(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the HoPE.
	28. Contractor's Right to Claim
	29. Dayworks
	29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given writt...
	29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the...
	29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	30. Early Warning
	30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution ...
	30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any re...
	31. Program of Work
	31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	31.2. An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this peri...
	31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A rev...
	31.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as nece...
	31.6. All Variations shall be included in updated Program of Work produced by the Contractor.
	32. Management Conferences
	32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the earl...
	32.2. The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for actions to be taken ...
	33. Bill of Quantities
	33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not excee...
	33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	34. Instructions, Inspections and Audits
	34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any sample...
	34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	35. Identifying Defects
	36. Cost of Repairs
	37. Correction of Defects
	37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s Representativ...
	37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the C...
	38. Uncorrected Defects
	38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have t...
	38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	39. Advance Payment
	39.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be m...
	39.2. The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, i...
	39.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.
	40. Progress Payments
	40.1. The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and...
	40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	(a) Cumulative value of the work previously certified and paid for.
	(b) Portion of the advance payment to be recouped for the month.
	(c) Retention money in accordance with the condition of contract.
	(d) Amount to cover third party liabilities.
	(e) Amount to cover uncorrected discovered defects in the works.
	40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from th...
	40.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	41. Payment Certificates
	41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	41.3. The value of Work executed shall:
	(a) be determined by the Procuring Entity’s Representative;
	(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	(c) include the valuations of approved variations.
	41.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	42. Retention
	42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.
	42.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress paym...
	42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a co...
	42.4. On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	43. Variation Orders
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